FEDERAL PROJECT



January 30, 2004
Super sedes October 15, 2003

BEFORE SUBMITTING YOUR BID

1. Usepen and ink to complete the Bid.

2. Haveyou signed and completed the Contract Agreement, Offer & Award Forms?

3. As a minimum, the Bidder will submit a Bid Package consisting of the Notice to
Contractors, the completed Acknowledgement of Bid Amendments & Submission of
Bid Bond Validation Number form, the completed Schedule of Items, 2 copies of the
completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any
other Certifications or Bid Requirementslisted in the Bid Book.

4. Haveyou included pricesfor all Bid Items? (“Zeroisnot considered a bid price.”)

5. Haveyou included a bid guarantee? Acceptableformsare:

A. Bid Bond on the Department’s prescribed form for 5% of the Bid Amount.
(Or formsthat do not contain any significant variations from the Department’s

forms as solely deter mined by the Department.)

B. Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money
Order or Negotiable Certificate of Deposit in the amount stated in the Notice to
Contractors.

6. If thewritten Bid isto be sent, Federal Express overnight delivery is suggested as the

package is delivered directly to the DOT Headquarters Building in Augusta. Other
means, such as U.S. Postal Services Express Mail has proven not to be reliable.

AND FOR FEDERAL AID PROJECTS
7. Have you included your DBE Utilization commitment in the proper amounts and

signed the DBE Certification?

If you need further information regarding Bid preparation, call the DOT Contracts Section
at (207)624-3410.

For complete specifications regarding bidding requirements, refer to Section 102 of the
Maine Department of Transportation, Standard Specifications, Revision December 2002.



January 30, 2004
Supercedes February 11, 2003

NOTICE

The Maine Department of Transportation is attempting to improve the way Bid
Amendments/Addendums are handled, and allow for an electronic downloading of bid
packages from our website, while continuing to maintain a planholders|list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the
bid package and receive a courtesy notification of project specific bid amendments,
must provide an email addressto Diane Barnesat the MDOT Contracts mailbox at:

MDOT .contracts@maine.gov. Each bid package will require a separ ate request.

Additionally, interested parties will be responsible for reviewing and retrieving the Bid
Amendments from our web site, and acknowledging receipt and incorporating those
Bid Amendmentsin their bids using the Acknowledgement of Bid Amendment Form.

The downloading of bid packages from the MDOT website is not the same as providing an
electronic bid to the Department. Electronic bids must be submitted via
http://www.BIDX.com. For information on electronic bidding contract Rebecca Pooler at
r ebecca.pooler @maine.gov.

Pagelof 1


mailto:MDOT.contracts@maine.gov
http://www.bidx.com/
mailto:rebecca.pooler@maine.gov

NOTICE

For security and other reasons, al Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open

PIN:

Town:

Date of Bid Opening:

Name of Contractor with mailing address and telephone
number:

In Addition to the usual address information, the Outer Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed

PIN:

Town:

Date of Bid Opening:

Name of Contractor:

This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following infrormation:

Bid Enclosed: Do Not Open
PIN:
Town:

Name of Contractor:
October 16, 2001



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of
as Principal, and as Surety, a
Corporation duly organized under the laws of the State of and having a usual place of
Business in and hereby held and firmly bound unto the Treasurer of
the State of Maine in the sum of ,for payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of'this obligation is that the Principal has submitted to the Maine Department of
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contract in the form attached hereto (properly
completed in accordance with said bid) and shall furnish bonds for this faithful performance of
said contract, and forithe payment of all persons performing labor or furnishing material in
connection therewith, and shall in all other respects perform the agreement created by the
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full
force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:




NOTICE

Bidders:

Please use the attached “Request for Information” form when
faxing questions and comments concerning specific Contracts
that have been Advertised for Bid. Include additional numbered

pages as required.



State of Maine
Department of Transportation

REQUEST FOR INFORMATION

Date Time
I nfor mation Requested: PIN: Town(s):
Request by: Phone: ( )
Bid Date: Fax: ( )

Completetop portion of form and transmit to the number listed in the Noticeto Contractors
RFI No: RFI received:

Response:

Response By: Date:




INSTRUCTIONS FOR PREPARING THE
CONTRACTOR'SDISADVANTAGED BUSINESS
ENTERPRISE UTILIZATION PLAN

The Contractor Shall:

1. Submit a completed Contractor’'s Disadvantaged Business
Enterprise Utilization Plan to the Contract’s Engineer by 4:30
P.M. on the Bid day.

2. Extend equal opportunity to MDOT certified DBE firms (as
listed in MDOT’s DBE Directory of Certified Businesses) in the
selection and utilization of Subcontractors and Suppliers.

SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM:

Insert Contractor name, the name of the person(s) preparing the form, and
that person(s) telephone and fax number.

Provide total Bid price, Federal Project Identification Number, and
location of the Project work.

In the columns, name each DBE firm to be used, provide the Unit or Item
cost of the Work/Product to be provided by the DBE firm, give a brief
description of the Work, and the dollar value of the Work.

If no DBE firm is to be utilized, the Contractor must document the
reason(s) why no DBE firms are being used. Specific supporting evidence
of good faith efforts taken by Contractors to solicit DBE Bidders must be
attached. This evidence, as a minimum, includes phone logs, e-mail
and/or mail DBE solicitation records, and the documented results of these
solicitations.



NOTICE

Disadvantaged Business Enterprise Proposed Utilization

The Apparent Low Bidder must submit the Disadvantaged
Business Enterprise Proposed Utilization form by close of
Business (4:30 P.M.) on Bid day.

The Contractor’'s Disadvantaged Business Enterprise Proposed
Utilization Plan form contains additional information that is
required by USDOT.

The Contractor’'s Disadvantaged Business Enterprise Proposed
Utilization Plan form must be used.

A copy of the new Contractor's Disadvantaged Business
Enterprise  Proposed Utilization Plan and instructions for
completing it are attached.

Note: Questions about DBE firms, or to obtain a printed copy of
the DBE Directory, contact Equal Opportunity at (207) 624-3066.

MDOTs DBE Directory of Certified firms can aso be obtained at
http://www.state.me.us/mdot/humnres/o equal o/cdwbed h.htm



http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm

CONTRACTOR'SDISADVANTAGED BUSINESS ENTERPRISE
PROPOSED UTILIZATION PLAN

Low Bidder shall furnish completed form to Contracts Section by 4:30 P.M. on Bid Opening day.

TO: MDOT Contracts Section Contractor:
16 State House Station, Prepared by:
Augusta, M e 04333-0016
or Telephone: Fax:
Fax: 207-624-3431
BID PRICE: $ FEDERAL PROJECT # LOCATION:
TOTAL DBE PARTICIPATION ASA PERCENT OF TOTAL BID PRICE = %
DBE Firm* Unit/Item Cost Unit # Description of work & Actua $
[tem Number Value
Total >

If no DBE firm(s) are used, bidder must document efforts made to secure DBE participation and attach
supporting evidence of this effort:

Examples. Bidder relies wholly upon low quote subcontractor section, DBE firm(s) were not low quote.
No DBE firms bid.

*Only DBE firms certified by MDOT prior to bidding can be utilized by Contractor for DBE credit.
Directory of certified DBEsis available on MDOT’s website: www.state.me.us/mdot

Equal Opportunity Use:

Planreceived /| Verified by: Action:




State of Maine

VENDOR FORM
For New Vendors & for Updates on Current Vendors

Special Instructions: Return this form to:
PLEASE PRINT CLEARLY
* = MUST BE COMPLETED TO PROCESS ONLY ONE NAME/VENDOR PER FORM
Address Contact
New Vendor Change Multi Address Name Change Update ID # Change
Social Security Number* 0 R Federal Taxpayer ID Number*
Individual or Sole Proprietor Corporation
S Please fill in ONE. |E
Business name in "DBA" field below. Business name in "Name" field below.
This form will affect all transactions with ALL state agencies.
NEW:* OLD:
Remit to Address: Individual or Business Name. Old number:
Name* Name
DBA or C/O DBA or C/O
Address* Address
Tel #* Tel #
Is this the same name on your Social Security card? Acct #
If not, have you told Social Security about your name change? Provider #
Signature* Contact Name
Print Name or Title Accounts Receivable Contact Name
Date* (within 3 months) Phone # if Different or for Contact Info

Vendor Indicators: Enter Y (Yes) For All Categories Listed Below That Apply To This Vendor

Dealer: Manufacturer: Factory Rep:
Jobber: Retailer: Commodity:
Individual: Partnership: Incorporated:
Minority: Small Business: In-State:

Information on State Agency Submitting Vendor Form

State Agency* & SHS # Contact Person Name & Title* Telephone #*

Send to: Maine Department of Transportation/ Contracts 16 SHS, Augusta, ME 04333-0014 Attn: Pat Brown
May-04



A wDNPE

INSTRUCTIONS FOR COMPLETING VENDOR FORM

Print Clearly

All sections marked with an * must be completed for processing

Send completed form to requesting State agency OR remit to address at bottom of form.
Do NOT send by Fax. Only originalswill be accepted.

FIELDS

INFORMATION NEEDED FOR FIELD

Instructi
ons

Instructions to Vendor from Agency requesting information.

The location of agency where the formisto be mailed back to. If none use address at

Return to [bottom of form.
Boxes |Please check mark al that apply to the vendor. If other, please specify.
above |If it'sanew vendor only one will apply: "New Vendor"
Social Individuals, individuals "doing business as", and individuals without a Federal
Security |Taxpayer ID #. Useif not using EIN
Federal | Businesses or professionals providing services.
Taxpayer |(ID # needs to be use for REMITTANCE purposes.) Useif not using SSN
New Current Information
Old Old information (If another 1D# had been used please put it next to "OLD")
Name Individual's Name or Business Name. ONLY ONE name per aform.
DBA or d "Doing business as" or "In Care Of"
Address [REMITTANCE ADDRESS - Street Address OR PO Box (one or the other)
Tel # Phone Number of individual or business

Individual or authorized representative of individual or authorized representative of
Signature|the business
Date Current Date (no more than 3 months old)
Contact N|Contact person at business




Accounts
Receivab
le
Contact

Name |Contact person at business for accounts receivables.

Phone# |Phonefor Act Rec Contact

Vendor

Indicator

S Indicate all that apply for the vendor, as needed

Agency I

For Agency personnel submitting the form. Contact info incase of questions.




HAIRE
NEFART MEKT
OF TRANSPORTATION
: .

MAINE DEPARTMENT OF

TRANSPORTATION

Certified Disadvantaged and Women Business Enterprise
DBE DIRECTORY - MINORITY OWNED

WBE DIRECTORY - WOMEN OWNED

WEBSITE FOR DIRECTORY CAN BE FOUND AT:

http://www.state.me.us/mdot/humnres/o_equalo/cdwbed h.htm

It is the responsibility of the Contractor to access the
DBE Directory at this site in order to have the most
current listings.


http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm

STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on the
wrapper “Bids for building High Street Bridge in the town/ of Bath” will be received from contractors at the Reception
Desk, Maine DOT Building, Child Street, Augusta, Maine, until 11:00 o’clock A.M. (prevailing time) on _August] |
2004, and at that time and place publicly opened and read. Bids will be accepted from contractors prequalified by the
Department of Transportation for Bridge Projects. All other Bids may be rejected. We now accept electronic bids
for those bid packages posted on the bidx.com website. Electronic bids do not have to be accompanied by paper
bids. Please note: the Department will accept a facsimile of the bid bond; however, the original bid bond must
then be received at the MDOT Contract Section within 72 hours of the bid opening. Until further notice,, dual
bids (one paper, one electronic) will be accepted, with the paper copy taking precedence.

Description: Maine Federal Aid Project No. BR-10121(100)X , PIN 10121.00

Location: In Sagadahoc County, project is located on High Street at the High Street over The MDOT Rail road 0.30
mile northerly of Congress Street.

Qutline of Work: 1370 M3 earth and approach work, 205 MG hot mix asphalt, 237 M3 sfructural concrete, 30 M3
prestressed concrete slab and other incidental work.

For general information regarding Bidding and Contracting procedures, contact Scott Bickford at (207)624-3410. Our
webpage at http://www.state.me.us/mdot/project/design/homepg.htm contains a copy of the schedule of items, Plan
Holders List, written portions of bid amendments (not drawings), and bid results. For Project-specific information fax
all questions to Project Manager Devin Anderson at (207)624-3431. Questions received after 12:00 noon of Monday
prior to bid date will not be answered. Bidders shall not contact any other Departmental staff for clarification of
Contract provisions, and the Department will not be responsible for any interpretations so obtained. Hearing impaired
persons may call the Telecommunication Device for the Deaf at (207)624-3007.

Plans, specifications and bid forms may be seen at the Maine DOT Building in Augusta, Maine and at the Department
of Transportation’s Division Office in Division 5 Rockland. They may be purchased from the Department between the
hours of 8:00 a.m. to 4:30 p.m. by cash, credit card (Visa/Mastercard) or check payable to Treasurer, State of Maine
sent to Maine Department of Transportation, Attn.: Mailroom, 16 State House Station, Augusta, Maine 04333-0016.
They also may be purchased by telephone at (207) 624-3536 between the hours of 8:00 am. to 4:30 p.m. Full size
plans $26.00 ($30.50 by mail). Half size plans $13.00 ($16.00 by mail), Bid Book $10 ($13 by mail), Single Sheets
$2, payment in advance, all non-refundable.

Each Bid must be made upon blank forms provided by the Department and must be accompanied by a bid bond at 5%
of the bid amount or an official bank check, cashier’s check, certified check, certificate of deposit, or United States
postal money order in the amount of $12,000.00 payable to Treasurer, State of Maine as a Bid guarantee. A Contract
Performance Surety Bond and a Contract Payment Surety Bond, each in the amount of 100 percent of the Contract
price, will be required of the successful Bidder.

This Contract is subject to all applicable Federal Laws. This contract is subject to compliance with the Disadvantaged
Business Enterprise program requirements as set forth by the Maine Department of Transportation.

All work shall be governed by “State of Maine, Department of Transportation, Standard Specifications, Revision of
December 2002", price $10 [$13 by mail], and Standard Details, Revision of December 2002, price $20 [$25 by mail].
Standard Detail updates can be found at http://www.state.me.us/mdot/project/design/homepg.htm

The right is hereby reserved to the MDOT to reject any or all bids.

Augusta, Maine
July 21, 2004
JOHN E. DORITY
CHIEF ENGINEER

";‘ ............ ‘a \\\
I/,J,”Sr O ﬁf AL i\'\\\\\\\
HiltregammW




Bath

10121.00

March 17, 2004

Supercedes October 29, 2003

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS
&
SUBMISSION OF BID BOND VALIDATION NUMBER (IF APPLICABLE)

With this form, the Bidder acknowledges its responsibility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are
located at http://www.maine.gov/mdot/comprehensive-list-projects/project-information.php
It is the responsibility of the Bidder to determine if there are Amendments to the Project, to
download them, to incorporate them into their Bid Package, and to reference the Amendment
number and the date on the form below. The Maine DOT will not post Bid Amendments any
later than noon the day before Bid opening without individually notifying all the planholders.

Amendment Number Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received all of the above referenced Amendments to the Bid Package.

CONTRACTOR

Date Signature of authorized representative

(Name and Title Printed)

Page 1 of 1



MAINE DEPARTMENT OF TRANSPORTATION

BID

DATE OF OPENING : CALL ORDER
CONTRACT ID : 010121.00
PROJECTS

BR-10121(100)X

COUNTY : SAGADAHOC



CONTRACT 1ID:

CONTRACTOR

[202.19
0010 |BRIDGE

0030

0050 | EXCAVATION - MAJOR
| STRUCTURES

0060 | EXCAVATION - MAJOR
| STRUCTURES

0070 | COURSE

| INCIDENTAL )

MAINE DEPARTMENT OF TRANSPORTATION PAGE: 1
DATE: 040713
SCHEDULE OF ITEMS REVISED:
010121.00 PROJECT (S) : BR-10121(100)X
ITEM | APPROX. | UNIT PRICE | BID AMOUNT
DESCRIPTION | QUANTITY el
| AND UNITS | DOLLARS CTS | DOLLARS |CTS
BRIDGE ITEMS
REMOVING EXISTING | | | |
| LUMP | LUMP |
| | | |
COMMON EXCAVATION | | | |
| 480.000] | |
|M3 | | |
COMMON BORROW | | | |
| 10.000]| | |
|M3 | | |
GRANULAR BORROW | | | |
| 230.000| | |
|M3 | | |
|206.082 STRUCTURAL EARTH | | |
| 140.000] | |
|M3 | | I
|206.092 STRUCTURAL ROCK | | |
| 33.000]| | |
|M3 | | |
|304.10 AGGREGATE SUBBASE | | |
- GRAVEL | 480.000] | |
|M3 | | |
|403.209 HOT MIX ASPHALT | | |
0080|9.5 MM (SIDEWALKS,DRIVES, | 43.000]| |
| MG | | |
|403.210 HOT MIX ASPHALT | | |
0090|9.5 MM NOMINAL MAX SIZE | 91.000| |
| MG | | |
|403.213 HOT MIX ASPHALT | | |
| 71.000 | | |

0100(12.5 MM, BASE



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2
DATE : 040713
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010121.00 PROJECT (S) : BR-10121(100)X
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY  |—-——————— | oo~
| | AND UNITS | DOLLARS CTS DOLLARS |CTS
|502.21 STRUCTURAL | |
0110 |CONCRETE, ABUTMENTS AND | 210.000|
|[RETAINING WALLS M3 |
|502.31 STRUCTURAL | |
0120 | CONCRETE APPROACH SLABS |LUMP | LUMP
| | | |
[502.49 STRUCTURAL | |
0130 | CONCRETE CURBS AND | LUMP | LUMP
| SIDEWALKS | |
|502.56 CONCRETE FILL | |
0140 | 20.000 ]| |
| M3 | |
|503.12 REINFORCING STEEL, | |
0150 | FABRICATED AND DELIVERED | 11200.000]
| |KG | |
|503.13 REINFORCING STEEL, | |
0160 | PLACING | 11200.000| |
| |KG | |
|503.16 WELDED STEEL WIRE | |
0170 | FABRIC, COMPLETE IN | 100.000]
| PLACE | KG | |
|504.905 ROCK ANCHORS | |
0180 | LUMP | LUMP
| | | |
|507.0831 STEEL BRIDGE | |
0190 |RAILING, 4 BAR | LUMP | LUMP
| | | |
|508.14 HIGH PERFORMANCE | |
0200 | WATERPROOFING MEMBRANE | LUMP | LUMP
| | | |
|510.11 SPECIAL DETOUR, | |
0210 | PEDESTRIAN TRAFFIC ONLY |LUMP | LUMP



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 3

DATE: 040713
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010121.00 PROJECT (S) : BR-10121(100)X
CONTRACTOR
LINE | ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY e e EEE LT P e
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

[512.081 FRENCH DRAINS | | | |
0220 | | LUMP | LUMP | |

|514.06 CURING BOX FOR | | | |
0230 | CONCRETE CYLINDERS | 1.000| | |

[515.21 PROTECTIVE | | | |
0240 |COATING FOR CONCRETE | LUMP | LUMP | |
| SURFACES | | | |
[526.301 TEMPORARY | | | |
0250 | CONCRETE BARRIER TYPE I |LUMP | LUMP | |

|526.34 PERMANENT | | | |
0260 | CONCRETE TRANSITION | 4.000| | |

| BARRIER |EA | | | |

|535.60 PRESTRESSED | | | |
0270 | STRUCTURAL CONCRETE SLAB |LUMP | LUMP | |

|604.092 CATCH BASIN TYPE | | | |
0280|B1-C | 2.000] | |

|605.09 150 MM UNDERDRAIN | | | |
0290 | TYPE B | 10.000| | |

|606.1721 BRIDGE | | | | I
0300 | TRANSITION - TYPE 1 | 3.000| | |

|606.265 TERMINAL END - | | | |
0310|SINGLE RAIL - GALVANIZED | 3.000| | |

| STEEL |EA | | | |

|606.35 GUARDRAIL | | | | |
0320 | DELINEATOR POST | 5.000| | |



| (Sargent's Juniper)

MAINE DEPARTMENT OF TRANSPORTATION PAGE: 4
DATE: 040713
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010121.00 PROJECT (S) : BR-10121(100)X
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY | === | ===
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|606.55 GUARDRAIL TYPE 3 | | | |
0330|- SINGLE RAIL | 8.000| | |
| M | | | |
|606.60 GUARDRAIL TYPE 3 | | | |
0340|- OVER 4.5 METER RADIUS | 23.000] | |
| M | | | |
|609.31 CURB TYPE 3 | | | |
0350 | 65.000] | | |
| M | | | |
|610.18 STONE DITCH | | | |
0360 | PROTECTION | 10.000| | |
| | M3 | | | |
|613.329 EXTENDED USE | | | |
0370 | EROSION CONTROL BLANKETS | 20.000] | |
| M2 | | | |
[615.07 LOAM | | | | |
0380 | 10.000| | | |
| M3 | | | |
[618.1301 SEEDING METHOD | | | |
0390 |NUMBER 1 - PLAN QUANTITY | 1.000]| | |
| | UN | | | |
|618.15 TEMPORARY SEEDING | | | |
0400 | 1.000| | | |
| |KG | | | |
[1619.1201 MULCH - PLAN | | | |
0410 | QUANTITY | 1.000| | |
| | UN | | | |
[|621.395 DWARF EVERGREENS | | | |
0420]| (450 MM - 600 MM) GROUP | 25.000| | |
|A Juniperus c.Sargenti |EA | | |
| | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 5

DATE: 040713
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010121.00 PROJECT (S) : BR-10121(100)X
CONTRACTOR
LINE | ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY e e EEE LT P e
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|621.531 DECIDUOUS SHRUBS |

0430 (300 MM - 450 MM |

|CALIBER) GROUP A |
|Potentilla cv.

| "Buttercup' ('Buttercup' |

|

|621.546 DECIDUOUS SHRUBS | | | |
0440| (600 MM - 900 MM) GROUP | 25.000] | |
|A Forthysia Meadowlark |EA | | |
| (Meadowlark Forsyth | | | |
|627.711 WHITE OR YELLOW | | | |
0450 | PAINTED PAVEMENT MARKING | 225.000] | |
|LINE (PLAN QUANTITY ) |M | | |
|629.05 HAND LABOR, | | | |
0460 | STRAIGHT TIME | 10.000| | |

|631.12 ALL PURPOSE | | | |
0470 | EXCAVATOR (INCLUDING | 10.000| | | |
| OPERATOR) |HR | | |

|631.171 TRUCK - SMALL | | | |
0480 | (INCLUDING OPERATOR) | 10.000| | |

|637.071 DUST CONTROL | | | |
0500 | LUMP | LUMP | |

[639.19 FIELD OFFICE TYPE | | | |
0510|B | 1.000| | |

|652.38 FLAGGER | | | | |
0520 | 100.000] | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 6

DATE: 040713
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 010121.00 PROJECT (S) : BR-10121(100)X
CONTRACTOR
LINE | ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY e e EEE LT P e
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|652.39 WORK ZONE TRAFFIC | | | |
0530 | CONTROL | LUMP | LUMP | |

|656.75 TEMPORARY SOIL | | | |
0540 | EROSION AND WATER | LUMP | LUMP | |
| POLLUTION CONTROL | | | | |



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of Maine, with its

principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, PIN No. 10121.00

, for the High Street over MDOT Railroad in the town of Bath, County of
Sagadahoc, Maine. The Work includes construction, maintenance during construction,
warranty as provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
June 30, 2005 Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.

Price.



F.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in Appendix A to
Division 100 of the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

Offer.



The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of:

Pin 10121.00 Bath, High Street Bridge over MDOT Rail Road ,

State of Maine, on which bids will be received until the time specified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer’s “Notice to
Commence Work™ as stated in Section 107.2 of the Standard Specifications Revision
of December 2002 and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
by 4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.



Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOQF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David A. Cole, Commissioner



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of Maine, with its

principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, PIN No. 10121.00

, for the High Street over MDOT Railroad in the town of Bath, County of
Sagadahoc, Maine. The Work includes construction, maintenance during construction,
warranty as provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
June 30, 2005 Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.

Price.



F.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in Appendix A to
Division 100 of the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

Offer.



The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of:

Pin 10121.00 Bath, High Street Bridge over MDOT Rail Road ,

State of Maine, on which bids will be received until the time specified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer’s “Notice to
Commence Work™ as stated in Section 107.2 of the Standard Specifications Revision
of December 2002 and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
by 4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.



Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOQF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David A. Cole, Commissioner



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,

acting through and by its Department of Transportation (Department), an agency of state

government with its principal administrative offices located at Child Street Augusta, Maine,

with a mailing address at 16 State House Station, AMine 04333-0016, and
(Name of the firm bidding e joly)

a corporation or other legal entity organized under the lawy of thg

principal place of business located at

State of Maine, with its

ted in the Contract
1224.00

, for
in the
, County of

The Contractor sHall_b€ responsible for furnishing all supervision, labor, equipment,
tools suppligs, pgrmanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before

November 15, 2003. Further, the Department may deduct from moneys otherwise
due the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.




F.

Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount

of this offer is Place bid here in alphabetical form such as One Hundred and
Two dollars and 10 cents)
$ (repeat bid here in numerical terms, such as $102.’l/0) \ Performance

Bond and Payment Bond each being 100% of the amount\of this C

tract.

Contract.

Division 10 the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

o=

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

Offer.



The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications, Revision of December 2002, Standard Details Revision of December
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and
Contract Bonds contained herein for construction of:

PIN 1234.00 West Eastport, Hot Mix Asphalt Overlay y

State of Maine, on which bids will be received until the time speCified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into thi { to supply all the
materials, tools, equipment and labor to construct the Work in strict
accordance with the terms and conditions of A e unit prices in the
attached “Schedule of Items”.

The Offeror agrees to perform bove and in
accordance with the bid of Items” in strict
accordance with the te igteynsurance
and bonds if thig

First) &\ attqched “Séhedule of Items”, which
may and tq \acoepy asy full compensation the amount
determined upon '\ bagsis s\ pryvided in the Standard Specifications,

Second: That i 3 of the bid amount or the official bank check, cashier’s
check, certificate of d¢ppsifor U S. Postal Money Order in the amount given in the
“Notice to Caqntractgfs”, payable to the Treasurer of the State of Maine and
accompanying this=Bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer’s “Notice to
Commence Work™ as stated in Section 107.2 of the Standard Specifications Revision of
2002 and complete the Work within the time limits given in the Special Provisions of
this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan by
4:30pm on the day ofbid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.



Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the De

IN WITNESS WHEREOF, the Contractor, for itself, \its ‘success nd assigns, hereby
execute two duplicate originals of this Agreement and thereby binds\itself to”all covenants,
terms, and obligations contained in the Contragt Documexts

ANRNAN

Sien Here)
Date ‘\ enytive of Legally\ Autherizdd\Representative
Kontractor)
(Witness Print Namg

Wine and Title Prlnted)

G. Award.

Your offer is hereb¥ accepted. = This award consummates the Contract, and the
documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David A. Cole, Commissioner

(Witness)



BOND #

CONTRACT PERFORMANCE BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

and the State of , as principal,
AN et e et e aea ey
a corporation duly organized under the laws of the State of ....................... and having a
USUAL Place OF DUSINESS ....eovuiieiiiiiiit ettt ettt st ease s ,

as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum
of and 00/100 Dollars ($ ),
to be paid said Treasurer of the State of Maine or his successors in office, for which

payment well and truly to be made, Principal and Surety bind themselves, their heirs,
executors and administrators, successors and assigns, jointly and severally by these
presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of

promptly and faithfully performs the Contract, then this
obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the State
of Maine.

Signed and sealed this .................cocceeenn. day of oo, ,20......
WITNESSES: SIGNATURES:
CONTRACTOR:
STGNALUTE. ...t eereeiies eerte et e st e e et esate e bt e e abeebeeeatn e e eeenaeeseesnseeseennns
Print Name Legibly ......c.cccoceeiiiiinnnnn. Print Name Legibly ..........ccccooiiiiniiiniins
SURETY:
SIZNATUIE ..veeeviieiiiieeie et erteeri teerie et e e eerteeeaseeessseeessseeesseeensseessseenseeennseeans
Print Name Legibly ......cccccovvevvniininenee. Print Name Legibly ......ccccoceviinvniininnennne.
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ..o,
TELEPHONE. ...t et et ettt et ettt ettt s sae e

vil



BOND #

CONTRACT PAYMENT BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

and the State of , as principal,
AN, ¢ ettt ettt h bt et h e bttt b e bt et s aee b et
a corporation duly organized under the laws of the State of .......................... and having a
usual place Of DUSINESS TN .oc.veeiiiiiieiiiet e ettt e aeaae sy

as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use
and Dbenefit of claimants as herein below defined, in the sum of
and 00/100 Dollars ($ )
for the payment whereof Principal and Surety bind themselves, their heirs, executors and
administrators, successors and assigns, jointly and severally by these presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of
promptly satisfies all claims and demands incurred for all

labor and material, used or required by him in connection with the work contemplated by
said Contract, and fully reimburses the obligee for all outlay and expense which the
obligee may incur in making good any default of said Principal, then this obligation shall
be null and void; otherwise it shall remain in full force and effect.

A claimant is defined as one having a direct contract with the Principal or with a
Subcontractor of the Principal for labor, material or both, used or reasonably required for
use in the performance of the contract.

Signed and sealed this ............ccceuvrennenee. day of e, ,20 ...
WITNESS: SIGNATURES:
CONTRACTOR:
STGNALUTE. ... .o eries eeete e e ee et et e et e e bt esateebeesabe e bt e sabeeseesnbeeseeennas
Print Name Legibly ......c.cccocoeenveniicin. Print Name Legibly ........ccoccoiiiiiiiniinnnn
SURETY:
STGNATUTE....eeiiiie et ercteesies eere s etteeateeeebeeessseeessseeesseeensaeesnseeesnseeeanseesnnne
Print Name Legibly ......cccccovveviniinnnnnee. Print Name Legibly .....c.cccoovniniiniinininnne
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ...
TELEPHONE .......cccooiiiiiiiiiieeee,



General Decision Number ME030009 06/13/2003 ME9
Superseded General Decision No. ME020009
State: Maine

Construction Type:
HIGHWAY

County(ies) :

AROOSTOOK KNOX SAGADAHOC
FRANKLIN LINCOLN SOMERSET
HANCOCK OXFORD WALDO
KENNEBEC PISCATAQUIS YORK

HIGHWAY CONSTRUCTION PROJECTS excluding major bridging (for
example: bascule, suspension and spandrel arch bridges; those
bridging waters presently navigating or to be navigatable; and
those involving marine construction in any degree); tunnels,
building structures in rest area projects and railroad
construction.

Modification Number Publication Date

0 06/13/2003
COUNTY (ies) :
AROOSTOOK KNOX SAGADAHOC
FRANKLIN LINCOLN SOMERSET
HANCOCK OXFORD WALDO
KENNEBEC PISCATAQUIS YORK

ENGIO004V 04/01/2003

Rates Fringes

POWER EQUIPMENT OPERATORS:

Pavers 16.51 6.00

Rollers 16.51 6.00
SUME4024A 10/24/2000

Rates Fringes

CARPENTERS 11.60 1.51
IRONWORKERS

Structural 12.03 1.58
LABORERS

Drillers 10.00 2.50
Flaggers 6.00

Guardrail Installers 7.92

Landscape 7.87 .16
Line Stripper 8.69 .23
Pipelayers 9.21 2.31
Rakers 9.00 1.51
Sign Erectors 10.00

Unskilled 8.66 1.38
Wheelman 8.50 .43
POWER EQUIPMENT OPERATORS

Backhoes 11.87 2.05
Bulldozers 12.33 2.88

http://davisbacon.ntis.gov/search/current/me9.dvb
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Cranes 14.06 1.75
Excavators 12.38 2.48
Graders 13.06 3.73
Loaders 11.41 2.87
Mechanics 13.18 2.57
TRUCK DRIVERS
Dump 9.35 3.10
Tri axle 8.70 1.18
Two axle 8.56 2.19
WELDERS - Receive rate prescribed for craft performing operation

to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(a) (1) (ii1)) .

In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a

position on a wage determination matter

* a conformance (additional classification and rate)
ruling

*

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal

process described here, initial contact should be with the Branch

of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an

interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator

http://davisbacon.ntis.gov/search/current/me9.dvb

Page 2 of 3
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Page 3 of 3

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the

interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U. S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION

http://davisbacon.ntis.gov/search/current/me9.dvb 7/12/2004



Project No.BR-1012(100)X
SPECIAL PROVISION
CONSTRUCTION AREA

A Construction Area located in the Town of Bath has been established by the Maine Department of
Transportation in accordance with provisions of Title 29, Section 1703, Maine Revised Statutes Annotated.

(a) The section of highway under construction beginning Sta. 2+065 to Sta. 2+110 of the
construction centerline,plus approaches.

(b) (High Street) from Sta. 2+065 to sta. 2+110 of the construction centerline, plus approaches.

The State Department of Transportation or the State’s Engineer may issue permits for stated periods of time for
moving construction equipment without loads, low-bed trailers with overloads, over-height, over-width or over-
length equipment or materials over all State maintained sections described in the “Construction Area” above
and in addition may issue permits for stated periods of time for moving overweight vehicles and loads over the
section described in (a) above. The right to revoke such a permit at any time is reserved by the State
Department of Transportation and the issuance of such permits shall be subject to any Special Provisions or
Supplemental Specifications written for this project.

A Temporary Permit for each move may be issued by the State Department of Transportation or the State’s
Engineer for moving Contractor’s construction equipment used on the project which exceeds the legal limits
(shovels, bulldozers, etc.) to sources of construction material over highways maintained by the State reasonably
within the area of the project.

The Municipal Officers for the Town of Bath agreed that a permit will be issued to the Contractor for the
purpose of hauling loads in excess of the limits as specified in Title 29, Maine Revised Statues Annotated, on
the town ways as described in the “Construction Area” and that single move permits will be issued for moving
Contractor’s construction equipment used on the project which exceeds the legal limits (shovels, bulldozers,
etc.) to sources of construction material over town ways reasonably within the area of the project.

In the event it is necessary to transport gravel, borrow, or other construction material in legally registered
vehicles carrying legal loads over town ways, a Contractor’s Bond of not more than Nine Thousand ($9,000.00)
per kilometer of traveled length may be required by the town, the exact amount of said bond to be determined
prior to use of any town way.

The maximum speed limits for trucks on any town way will be forty (40) km per hour [25 mph], unless a higher
legal limit is specifically agreed upon in writing by the Municipal Officers concerned.



PROJECT NO. BR-1012(100)X
PROJECT LENGTH 0.045 km
BRIDGE REPLACEMENT
Bridge No. 0996




February 7, 1996
Supersedes
May 8, 1995

SPECIAL PROVISION
CONSTRUCTION AREA

Title 29A, M.R.S.A., Subsection 2383. Overlimit movement permits

1.

Overlimit movement permits issued by State. The Secretary of State, acting under guidelines
and advice of the Commissioner of Transportation, may gant permits to move non-divisible
objects having a length, width, height or weight greater than specified in this Title over a way
or bridge maintained by the Department of Transportation.

Permit Fee. The Secretary of State, with the advice of the Commissioner of Transportation,
may set the fee for these permits, at not less than $3, nor more than $15, based on weight,
height, length and width.

County and municipal permits. A permit may be granted, for a reasonable fee, by county
commissioners or municipal officers for travel over a way or bridge maintained by that county
or municipality.

Permits for weight. A vehicle granted a permit for excess weight must first be registered for
the maximum gross vehicle weight allowed for that vehicle.

Special mobile equipment. The Secretary of State may grant a permit, for no more than one
year, to move pneumatic-tire equipment under its own power, including Class A and Class B
special mobile equipment, over ways and bridges maintained by the Department of
Transportation. The fee for that permit is $15 for each 30-day period.

Scope of permit. A permit is limited to the particular vehicle or object to be moved and
particular ways and bridges.

Construction permits. A permit for a stated period of time may be issued for loads and
equipment employed on public way construction projects, United States Government projects
or construction of private ways, when within construction areas established by the Department
of Transportation. The Permit:

A.  Must be procured from the municipal officers for a construction area within that
municipality;
B. May require the Contractor to be responsible for damage to ways used in the
construction areas and ma provide for:
(1) Withholding by the agency contraction the work of final payment under contract;
or
(2) The furnishing of a bond by the Contractor to guarantee suitable repair or payment
damages.
C.  May be granted by the Department of Transportation or by the state engineer in charge
of the construction contract; and
D. For construction areas, carries no fee and does not come within the scope of this
section.

Gross vehicle weight permits. The following may grant permits to operate a vehicle having a
gross vehicle weight exceeding the prescribed limit:

1 of 2



10.

February 7, 1996
Supersedes
May 8, 1995

A. The Secretary of State, with the consent of the Department of Transportation, for state
and state aid highways and bridges within city or compact village limits;

B. Municipal officers, for all other ways and bridges within that city and compact village
limits; and

C. The county commissioners, for county roads and bridges located in unorganized territory.

Pilot vehicles and state police escorts. Pilot vehicles required by a permit must be equipped
with warning lights and signs as required by the Secretary of State with the advice of the
Department of Transportation.

Warning lights may only be operated and lettering on the signs may only be visible on a pilot
vehicle while it is escorting on a public way a vehicle with a permit.

The Secretary of State shall require a State Police escort for a single vehicle or a combination
of vehicles of 125 feet or more in length or 16 feet or more in width. The Secretary of State,
with the advice of the Commissioner of Transportation, may require vehicles of lesser
dimensions to be escorted by the State Police.

The Bureau of State Police shall establish a fee for State Police escorts.
All fees collected must be used to defray the cost of services provided.

With the advice of the Commissioner of Transportation and the Chief of the State Police, the
Secretary of State shall establish rules for the operation for the operation of pilot vehicles.

Taxes paid. A permit for a mobile home may not be granted unless the applicant provides
reasonable assurance that all property taxes, sewage disposal charges and drain and sewer
assessments applicable to the mobile home, including those for the current tax year, have been
paid or that the mobile home is exempt from those taxes.

1993, c. 683, § S-2, eff. January 1, 1995.

Historical and Statutory Notes

Derivation:
Laws 1977,¢.73,§ 5.
Laws 1981, c. 413.
R.S. 1954, ¢.22 § 98 Laws 1985, c. 225,§ 1
Laws 1955, c. 389 Laws 1987. c. 52.
Laws 1967, c. 3. Laws 1987, 781, § 3.
Laws 1971, ¢. 593, § 22. Laws 1989, c. 866, § B-13.
Laws 1973, c. 213. Laws 1991, c. 388, § 8.
Laws 1975, c. 130, § Laws 1993, c. 683, § A-1.
Laws 1975,¢.319,§ 2 . Former 29 M.R.S.A. § 2382.

Cross Reference
Collection by Secretary of State, See 29-A
M.R.S.A. § 154.
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SPECIAL PROVISION

(Consolidated Special Provisions)

SPECIAL PROVISION SECTION 101
CONTRACT INTERPRETATION

101.2 Definitions - Closeout Documentation

Replace the sentence “A letter stating the amount. . ... DBE goals.” with “DBE Goal Attainment
Verification Form”

SPECIAL PROVISION SECTION 102
DELIVERY OF BIDS

(Location and Time)

102.7.1 Location and Time Add the following sentence “As a minimum, the Bidder will submit
a Bid Package consisting of the Notice to Contractors, the completed Acknowledgement of
Bid Amendments & Submission of Bid Bond Validation Number form, the completed
Schedule of Items, 2 copies of the completed Agreement, Offer, & Award form, a Bid Bond
or Bid Guarantee, and any other Certifications or Bid Requirements listed in the Bid Book.”

SPECIAL PROVISION SECTION 103
AWARD AND CONTRACTING

103.3.1 Notice and Information Gathering Change the first paragraph to read as follows:
“After Bid Opening and as a condition for Award of a Contract, the Department may require
an Apparent Successful Bidder to demonstrate to the Department’s satisfaction that the Bidder
is responsible and qualified to perform the Work.”

SPECIAL PROVISION SECTION 104
GENERAL RIGHTS AND RESPONSIBILITIES

Delete the entire Section 104.5.9 and replace with the following:

104.5.9 Landscape Subcontractors The Contractor shall retain only Landscape
Subcontractors that are certified by the Department’s Environmental Office Landscape Unit.
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SPECIAL PROVISION SECTION 105
GENERAL SCOPE OF WORK

Delete the entire Section 105.6 and replace with the following:

105.6.1 Department Provided Services The Department will provide the Contractor with the
description and coordinates of vertical and horizontal control points, set by the Department,
within the Project Limits, for full construction Projects and other Projects where survey control
is necessary. For Projects of 1,500 feet in length, or less: The Department will provide three
points. For Projects between 1,500 and 5,000 feet in length: The Department will provide
one set of two points at each end of the Project. For Projects in excess of 5,000 feet in length,
the Department will provide one set of two points at each end of the Project, plus one
additional set of two points for each mile of Project length. For non-full construction Projects
and other Projects where survey control is not necessary, the Department will not set any
control points and, therefore, will not provide description and coordinates of any control
points. Upon request of the Contractor, the Department will provide the Department’s survey
data management software and Survey Manual to the Contractor, or its survey Subcontractor,
for the exclusive use on the Department’s Projects.

105.6.2 Contractor Provided Services Utilizing the survey information and points provided by
the Department, described in Subsection 105.6.1, Department Provided Services, the
Contractor shall provide all additional survey layout necessary to complete the Work. This
may include, but not be limited to, reestablishing all points provided by the Department,
establishing additional control points, running axis lines, providing layout and maintenance of all
other lines, grades, or points, and survey quality control to ensure conformance with the
Contract. The Contractor is also responsible for providing construction centerline, or close
reference points, for all Utility Facilities relocations and adjustments as necessary to complete
the Work. When the Work is to connect with existing Structures, the Contractor shall verify all
dimensions before proceeding with the Work. The Contractor shall employ or retain
competent engineering and/or surveying personnel to fulfill these responsibilities.

The Contractor must notify the Department of any errors or inconsistencies regarding the data
and layout provided by the Department as provided by Section 104.3.3 - Duty to Notify
Department If Ambiguities Discovered.

105.6.2.1 Survey Quality Control The Contractor is responsible for all construction survey
quality control. Construction survey quality control is generally defined as, first, performing
initial field survey layout of the Work and, second, performing an independent check of the
initial layout using independent survey data to assure the accuracy of the initial layout; additional
iterations of checks may be required if significant discrepancies are discovered in this process.
Construction survey layout quality control also requires written documentation of the layout
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process such that the process can be followed and repeated, if necessary, by an independent
survey crew.

105.6.3 Survey Quality Assurance It is the Department’s prerogative to perform construction
survey quality assurance. Construction survey quality assurance may, or may not, be
performed by the Department. Construction survey quality assurance is generally defined as an
independent check of the construction survey quality control. The construction survey quality
assurance process may involve physically checking the Contractor’s construction survey layout
using ndependent survey data, or may simply involve reviewing the construction survey quality
control written documentation. If the Department elects to physically check the Contractor’s
survey layout, the Contractor’s designated surveyor may be required to be present. The
Department will provide a minimum notice of 48 hours to the Contractor, whenever possible, if
the Contractor’s designated surveyor’s presence is required. Any errors discovered through
the quality assurance process shall be corrected by the Contractor, at no additional cost to the
Department.

105.6.4 Boundary Markers The Contractor shall preserve and protect from damage all
monuments or other points that mark the boundaries of the Right-of-Way or abutting parcels
that are outside the area hat must be disturbed to perform the Work. The Contractor
indemnifies and holds harmless the Department from all claims to reestablish the former location
of all such monuments or points including claims arising from 14 MRSA § 7554-A. For a
related provision, see Section 104.3.11 - Responsibility for Property of Others.

SPECIAL PROVISION SECTION 106
QUALITY

106.6 Acceptance Add the following to paragraph 1 of A: “This includes Sections 401 - Hot
Mix Asphalt, 402 - Pavement Smoothness, and 502 - Structural Concrete - Method A - Air
Content.”

Add the following to the beginning of paragraph 3 of A: “For pay factors based on Quality
Level Analysis, and”

SPECIAL PROVISION SECTION 107
TIME

107.3.1 General Add the following: “If a Holiday occurs on a Sunday, the following Monday
shall be considered a Holiday. Sunday or Holiday work must be approved by the Department,
except that the Contractor may work on Martin Luther King Day, President’s Day, Patriot’s
Day, the Friday after Thanksgiving, and Columbus Day without the Department’s approval.”
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SPECIAL PROVISION SECTION 108
PAYMENT

108.4 Payment for Materials Obtained and Stored First paragraph, second sentence, delete
the words “...Delivered on or near the Work site at acceptable storage places.”

SPECIAL PROVISION SECTION 109
CHANGES

109.1.1 Changes Permitted Add the following to the end of the paragraph: “There will be no
adjustment to Contract Time due to an increase or decrease in quantities, compared to those
estimated, except as addressed through Contract Modification(s).”

109.1.2 Substantial Changes to Major Items Add the following to the end of the paragraph:
“Contract Time adjustments may be made for substantial changes to Major Items when the
change affects the Critical Path, as determined by the Department”

109.4.4 Investigation / Adjustment In the third sentence, delete the words “subsections (A) -
(E)”

109.7.2 Basis of Payment Replace with the following: “Equitable Adjustments will be
established by mutual Agreement for compensable items listed in Section 109.7.3-
Compensable Items, based upon Unit or Lump Sum Prices. If Agreement cannot be reached,
the Contractor shall accept payment on a Force Account basis as provided in Section 109.7.5
- Force Account Work, as full and complete compensation for all Work relating to the
Equitable Adjustment.”

109.7.3 Compensable Items Replace with the following: “The Contractor is entitled to
compensation for the following items, with respect to agreed upon Unit or Lump Sum Prices:

1. Labor expenses for non-salaried Workers and salaried foremen.

2. Costs for Materials.

3. A markup on the totals of Items 1 and 2 of this subsection 109.7.3 for home office
overhead and profit of the Contractor, its Subcontractors and suppliers, and any lower

tier Subcontractors or suppliers, with no mark-ups on mark-ups.

4. Cost for Equipment, based on Blue Book Rates or leased rates, as set forth in Section
109.7.5(C), or the Contractor’s Actual Costs.

5. Costs for extended job-site overhead.
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6. Time.
7. Subcontractor quoted Work, as set forth below in Section 109.7.5 (F).”

109.7.5 Force Account Work

C. Equipment

Paragraph 2, delete sentence 1 which starts; “Equipment leased....”

Paragraph 6, change sentence 2 from “The Contractor may furnish...” to read “If
requested by the Department, the Contractor will produce cost data to assist the
Department in the establishment of such rental rate, including all records that are
relevant to the Actual Costs including rental Receipts, acquisition costs, financing
documents, lease Agreements, and maintenance and operational cost records.”

Add the following paragraph; “Equipment leased by the Contractor for Force Account
Work and actually used on the Project will be paid for at the actual invoice amount
plus 10% markup for administrative costs.”

Add the following section;
“F. Subcontractor Quoted Work When accomplishing Force Account Work that

utilizes Subcontractor quoted Work, the Contractor will be allowed a maximum
markup of 5% for profit and overhead.”

SPECIAL PROVISION SECTION 110
INDEMNIFICATION, BONDING, AND INSURANCE

Delete the entire Section 110.2.3 and replace with the following:

110.2.3 Bonding for Landscape Establishment Period The Contractor shall provide a signed,
valid, and enforceable Performance, Warranty, or Maintenance Bond complying with the
Contract, to the Department at Final Acceptance.

The bond shall be in the full amount for all Pay Items for work pursuant to Sec 621,
Landscape, payable to the “Treasurer - State of Maine,” and on the Department’s forms, on
exact copies thereof, or on forms that do not contain any significant variations from the
Department’s forms as solely determined by the Department.
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The Contractor shall pay all premiums and take all other actions necessary to keep said
bond in effect for the duration of the Landscape Establishment Period described in Special
Provision 621.0036 - Establishment Period. If the Surety becomes financially insolvent, ceases
to be licensed or approved to do business in the State of Maine, or stops operating in the
United States, the Contractor shall file new bonds complying with this Section within 10 Days
of the date the Contractor is notified or becomes aware of such change.

All Bonds shall be procured from a company organized and operating in the United States,
licensed or approved to do business in the State of Maine by the State of Maine Department of
Business Regulation, Bureau of Insurance, and listed on the latest Federal Department of the
Treasury listing for “Companies Holding Certificates of Authority as Acceptable Sureties on
Federal Bonds and as Acceptable Reinsuring Companies.”

By issuing a bond, the Surety agrees to be bound by all terms of the Contract, including
those related to payment, time for performance, quality, warranties, and the Department’s self-
help remedy provided in Section 112.1 - Default to the same extent as if all terms of the
Contract are contained in the bond(s).

Regarding claims related to any obligations covered by the bond, the Surety shall provide,
within 60 Days of Receipt of written notice thereof, full payment of the entire claim or written
notice of all bases upon which it is denying or contesting payment. Failure of the Surety to
provide such notice within the 60-day period constitutes the Surety’s waiver of any right to
deny or contest payment and the Surety’s acknowledgment that the claim is valid and
undisputed.

SPECIAL PROVISION SECTION 401
HOT MIX ASPHALT PAVEMENT

401.18 Quality Control Method A & B Make the following change to paragraph a. QCP
Administrator; in the final sentence, change “...certified as a Plant Technician or Paving
Inspector...” to “...certified as a Quality Assurance Technologist...”

401.201 Method A Under a. Lot Size, add the following; ‘Each lot will be divided into a
minimum of four sublots for mix properties and five sublots for percent TMD.”

SPECIAL PROVISION SECTION 402
PAVEMENT SMOOTHNESS

Add the following: “Projects to have their pavement smoothness analyzed in accordance with
this Specification will be so noted in Special Provision 403 - Bituminous Box.”
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“402.02 Lot Size Lot size for smoothness will be 1000 lane-meters [3000 lane-feet]. A
sublot will consist of 20 lane-meters [50 lane-feet]. Partial lots will be included in the previous
lot if less than one-half the size of a normal lot. If greater than one-half the normal lot size, it will
be tested as a separate lot.”

SPECIAL PROVISION SECTION 502
STRUCTURAL CONCRETE

502.0502 Quality Assurance Method A - Rejection by Resident Change the first sentence to
read: “For an individual sublot with test results failing to meet the criteria in Table #1, or if the
calculated pay factor for Air Content is less than 0.80...... ”

502.0503 Quality Assurance Method B - Rejection by Resident Change the first sentence to
read: “For material represented by a verification test with test results failing to meet the criteria

in Table #1, the Department will...... ”?

502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third
sentence to read: “Circumstances may arise, however, where the Department may ...... ”

SPECIAL PROVISION SECTION 504
REINFORCING STEEL

504.18 Plates for Fabricated Members Change the second paragraph, first sentence from:
“...ASTM A 898/A 898 M...” to “...ASTM A 898/A 898 M or ASTM A 435/A 435 M as
applicable and...”

SPECIAL PROVISION SECTION 535
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE

535.02 Materials Change ““Steel Strand for Concrete Reinforcement” to “Steel Strand.” Add
the following to the beginning of the third paragraph; “Concrete shall be Class P conforming to
the requirements in this section. 28 day compressive strength shall be as stated on the plans.
Coarse aggregate....”

535.26 Lateral Post-Tensioning Replace the first paragraph; “A final tension...” with
“Overstressing strands for setting losses cannot be accomplished for chuck to chuck lengths of
7.6 m [25 ft] and less. In such instances, refer to the Plans for all materials and methods.
Otherwise, post-tensioning shall be in accordance with PCI standards and shall provide the
anchorage force noted in the Plans. The applied jacking force shall be no less than 100% of
the design jacking force.”
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SPECIAL PROVISION SECTION 604
MANHOLES, INLETS, AND CATCH BASINS

604.02 Materials Add the following:

“Tops and Traps 712.07
Corrugated Metal Units 712.08
Catch Basin and Manhole Steps 712.09”

SPECIAL PROVISION SECTION 605
UNDERDRAINS

605.05 Underdrain Outlets Make the following change:

In the first paragraph, second sentence, delete the words “metal pipe”.

SPECIAL PROVISION SECTION 615
LOAM

615.02 Materials Make the following change:

Organic Content Percent by Volume

Humus “5% - 10%”, as determined by Ignition Test

SPECIAL PROVISION SECTION 618
SEEDING

618.01 Description Change the first sentence to read as follows: “This work shall consist of
furnishing and applying seed .....” Also remove “,and cellulose fiber mulch” from 618.01(a).

618.03 Rates of Application In 618.03(a), remove the last sentence and replace with the
following: “These rates shall apply to Seeding Method 2, 3, and Crown Vetch.”

In 618.03(c) “1.8 kg [4 Ib]/unit.” to “1.95 kg [4 1b]/unit.”

618.09 Construction Method In 618.09(a) 1, sentence two, replace “100 mm [4 in]” with “25
mm [1 in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)”

618.15 Temporary Seeding Change the Pay Unit from Unit to Kg [Ib].
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SPECIAL PROVISION SECTION 620
GEOTEXTILES

620.03 Placement Section (c)
Title: Replace “Non-woven” in title with “Erosion Control”.
First Paragraph: Replace first word “Non-woven” with “Woven monofilament”.
Second Paragraph: Replace second word “Non-woven” with “Erosion Control”.

620.07 Shipment, Storage, Protection and Repair of Fabric Section (a)
Replace the third sentence with the following: “Damaged geotextiles, as identified by
the Resident, shall be repaired immediately.”

620.09 Basis of Payment
Pay Item 620.58: Replace “Non-woven” with “Erosion Control”
Pay Item 620.59: Replace “Non-woven” with “Erosion Control”

SPECIAL PROVISION SECTION 621
LANDSCAPING

621.0036 Establishment Period In paragraph 4 and 5, change “time of Final Acceptance” to
“end of the period of establishment”. In Paragraph 7, change “Final Acceptance date” to ““‘end
of the period of establishment” and change “date of Final Acceptance” to “end of the period of
establishment”.

SPECIAL PROVISION SECTION 626
HIGHWAY SIGNING

626.034 Concrete Foundations Add to the following to the end of the second paragraph:
“Pre-cast and cast-in-place foundations shall be warranteed against leaning and corrosion for
two years after the project is completed. If the lean is greater than 2 degrees from normal or
the foundation is spalling within the first two years, the Contractor shall replace the foundation
at no extra cost.”

SPECIAL PROVISION SECTION 637
DUST CONTROL

637.06 Basis of Payment Add the following after the second sentence of the third paragraph:
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 637
and/or the Contractor’s own Soil Erosion and Pollution Control Plan concerning Dust Control
and/or the Contractor’s own Traffic Control Plan concerning Dust Control and/or visible
evidence of excessive dust problems, as determined by the Resident, will result in a reduction in
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payment, computed by reducing the Lump Sum Total by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a meeting to discuss violations and remedies. The
Department shall not be held responsible for any delay in the work due to any suspension
under this item. Additional penalties may also be assessed in accordance with Special
Provision 652 - Work Zone Traffic Control and Standard Specification 656 - Temporary Soil
Erosion and Water Pollution Control.”

SPECIAL PROVISION SECTION 639
ENGINEERING FACILITIES

639.04 Field Offices Change the forth to last paragraph from: “The Contractor shall provide a
fully functional desktop copier...” to *....desktop copier/scanner...”

SPECIAL PROVISION SECTION 652
MAINTENANCE OF TRAFFIC

652.3.5 Installation of Traffic Control Devices In the first paragraph, first sentence; change
“Signs shall be erected...” to “Portable signs shall be erected...” In the third sentence; change
“Signs must be erected so that the sign face...” to “Post-mounted signs must also be erected
so that the sign face...”

652.8.2 Other Items Replace the last paragraph with the following: “There will be no payment
made under any 652 pay items after the expiration of the adjusted total contract time.”

SPECIAL PROVISION SECTION 656
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL

656.5.1 If Pay Item 656.75 Provided Replace the second paragraph with the following:
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 656
and/or the Contractor’s own Soil Erosion and Pollution Control Plan will result in a reduction in
payment, computed by reducing the Lump Sum Total by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a meeting to discuss violations and remedies. The
Department shall not be held responsible for any delay in the work due to any suspension
under this item.”
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SPECIAL PROVISION SECTION 703
AGGREGATES

703.06 Aggregate for Base and Subbase Delete the first paragraph: “The material shall
have...” and replace with “The material shall have a minimum degradation value of 15 as
determined by Washington State DOT Test Method T113, Method of Test for Determination
of Degradation Value (March 2002 version), except that the reported degradation value will be
the result of testing a single specimen from that portion of a sample that passes the 12.5 mm [}2
in] sieve and is retained on the 2.00 mm [No. 10] sieve, minus any reclaimed asphalt pavement
used."

703.07 Aggregates for HMA Pavements Delete the forth paragraph: “The composite blend
shall have...” and replace with “The composite blend, minus any reclaimed asphalt pavement
used, shall have a Micro-Deval value of 18.0 or less as determined by AASHTO TP 58. In the
event the material exceeds the Micro Deval limit, a Washington Degradation test shall be
performed. The material shall be acceptable if it has a value of 30 or more as determined by
Washington State DOT Test Method T 113, Method of Test for Determination of Degradation
Value (March 2002 version) except that the reported degradation value will be the result of
testing a single composite specimen from that portion of the sample that passes the 12.5mm
[1/2 inch] sieve and is retained on the 2.00mm [No 10] sieve, minus any reclaimed asphalt
pavement used."

703.22 Underdrain Backfill Material Change the first paragraph from “...for Underdrain Type
B...” to “...for Underdrain Type B and C...”

SPECIAL PROVISION SECTION 709
REINFORCING STEEL AND WELDED STEEL WIRE FABIC

709.03 Steel Strand Change the second paragraph from “...shall be 12mm [% inch]
AASHTO M203M/M203 (ASTM A416/A416M)...” to ““...shall be 15.24 mm [0.600 inch]
diameter AASHTO M203 (ASTM A416)...”

SPECIAL PROVISION SECTION 712
MISCELLANEOUS HIGHWAY MATERIALS

Add the following:

“712.07 Tops, and Traps These metal units shall conform to the plan dimensions and to the
following specification requirements for the designated materials.
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Gray iron castings shall conform to the requirements of AASHTO M105, Class 30, unless
otherwise designated.

Carbon steel castings shall conform to the requirements of AASHTO M103/M103M. Grade
shall be 450-240 [65-35] unless otherwise designated.

Structural steel shall conform b the requirements of AASHTO M183/M183M or ASTM
A283/A283M, Grade B or better. Galvanizing, where specified for these units, shall conform
to the requirements of AASHTO M111.

712.08 Corrugated Metal Units The units shall conform to plan dimensions and the metal to
AASHTO M36/M36M. Bituminous coating, when specified, shall conform to AASHTO
M190 Type A.

712.09 Catch Basin and Manhole Steps Steps for catch basins and for manholes shall
conform to ASTM C478M [ASTM C478], Section 13 for either of the following material:

(a) Aluminum steps-ASTM B221M, [ASTM B211] Alloy 6061-T6 or 6005-T5.

(b) Reinforced plastic steps Steel reinforcing bar with injection molded plastic coating
copolymer polypropylene. Polypropylene shall conform to ASTM D 4101.

712.23 Flashing Lights Flashing Lights shall be power operated or battery operated as
specified.

(a) Power operated flashing lights shall consist of housing, adapters, lamps, sockets,
reflectors, lens, hoods and other necessary equipment designed to give clearly visible
signal indications within an angle of at least 45 degrees and from 3 to 90 m [10 to 300 ft]
under all light and atmospheric conditions.

Two circuit flasher controllers with a two-circuit filter capable of providing alternate
flashing operations at the rate of not less than 50 nor more than 60 flashes per minute
shall be provided.

The lamps shall be 650 lumens, 120 volt traffic signal lamps with sockets constructed to
properly focus and hold the lamp firmly in position.

The housing shall have a rotatable sun visor not less than 175 mm [7 in] in length
designed to shield the lens.
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Reflectors shall be of such design that light from a properly focused lamp will reflect the
light rays parallel. Reflectors shall have a maximum diameter at the point of contact with
the lens of approximately 200 mm [8 in].

The lens shall consist of a round one-piece convex amber material which, when mounted,
shall have a visible diameter of approximately 200 mm [8 in]. They shall distribute light
and not diffuse it. The distribution of the light shall be asymmetrical in a downward
direction. The light distribution of the lens shall not be uniform, but shall consist of a small
high intensity portion with narrow distribution for long distance throw and a larger low
intensity portion with wide distribution for short distance throw. Lenses shall be marked
to indicate the top and bottom of the lens.

(b) Battery operated flashing lights shall be self- illuminated by an electric lamp behind the
lens. These lights shall also be externally illuminated by reflex-reflective elements built
into the lens to enable it to be seen by reflex-reflection of the light from the headlights of
oncoming traffic. The batteries must be entirely enclosed in a case. A locking device
must secure the case. The light shall have a flash rate of not less than 50 nor more than
60 flashes per minute from minus 30 °C [minus 20 °F] to plus 65 °C [plus 150 °F]. The
light shall have an on time of not less than 10 percent of the flash cycle. The light beam
projected upon a surface perpendicular to the axis of the light beam shall produce a
lighted rectangular projection whose minimum horizontal dimension shall be 5 degrees
each side of the horizontal axis. The effective intensity shall not have an initial value
greater than 15.0 candelas or drop below 4.0 candelas during the first 336 hours of
continuous flashing. The illuminated lens shall appear to be uniformly bright over its entire
illuminated surface when viewed from any point within an angle of 9 degrees each side of
the vertical axis and 5 degrees each side of the horizontal axis. The lens shall not be less
than 175 mm [7 in] in diameter including a reflex-reflector ring of 13 mm [} in] minimum
width around the periphery. The lens shall be yellow in color and have a minimum relative
luminous transmittance of 0.440 with a luminance of 2854° Kelvin. The lens shall be
one-piece construction. The lens material shall be plastic and meet the luminous
transmission requirements of this specification. The case containing the batteries and
circuitry shall be constructed of a material capable of withstanding abuse equal to or
greater than 1.21 mm thick steel [No. 18 U.S. Standard Gage Steel]. The housing and
the lens frame, if of metal shall be properly cleaned, degreased and pretreated to
promote adhesion. It shall be given one or more coats of enamel which, when dry shall
completely obscure the metal. The enamel coating shall be of such quality that when the
coated case is struck a light blow with a sharp tool, the paint will not chip or crack and if
scratched with a knife will not powder. The case shall be so constructed and closed as
to exclude moisture that would affect the proper operation of light. The case shall have a
weep hole to allow the escape of moisture from condensation. Photoelectric controls, if
provided, shall keep the light operating whenever the ambient light falls below 215 1x [20
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foot candles]. Each light shall be plainly marked as to the manufacturer's name and
model number.

If required by the Resident, certification as to conformance to these specifications shall be
furnished based on results of tests made by an independent testing laboratory. All lights
are subject to random inspection and testing. All necessary random samples shall be
provided to the Resident upon request without cost to the Department. All such samples
shall be returned to the Contractor upon completion of the tests.

712.32 Copper Tubing Copper tubing and fittings shall conform to the requirements of ASTM
B88M Type A [ASTM B88, Type K] or better.

712.33 Non-metallic Pipe, Flexible Non-metallic pipe and pipe fittings shall be acceptable
flexible pipe manufactured from virgin polyethylene polymer suitable for transmitting liquids
intended for human or animal consumption.

712.34 Non-metallic Pipe, Rigid Non-metallic pipe shall be Schedule 40 polyvinylchloride
(PVC) that meets the requirement of ASTM D1785. Fittings shall be of the same material.

712.341 Metallic Pipe Metallic pipe shall be ANSI, Standard B36.10, Schedule 40 steel pipe
conforming to the requirements of ASTM AS53 Types E or S, Grade B. End plates shall be
steel conforming to ASTM A36/A36M.

Both the sleeve and end plates shall be hot dip galvanized. Pipe sleeve splices shall be welded
splices with full penetration weld before galvanizing.

712.35 Epoxy Resin Epoxy resin for grouting or sealing shall consist of a mineral filled
thixotropic, flexible epoxy resin having a pot life of approximately one hour at 10°C
[50°F]. The grout shall be an approved product suitable for cementing steel dowels into the
preformed holes of curb inlets and adjacent curbing. The sealant shall be an approved
product, light gray in color and suitable for coating the surface.

712.36 Bituminous Curb The asphalt cement for bituminous curb shall be of the grade
required for the wearing course, or shall be Viscosity Grade AC-20 meeting the current
requirements of Subsection 702.01 Asphalt Cement. The aggregate shall conform to the
requirements of Subsection 703.07. The coarse aggregate portion retained on the 2.36 mm
[No. 8] sieve may be either crushed rock or crushed gravel.

The mineral constituents of the bituminous mixture shall be sized and graded and combined in a
composite blend that will produce a stable durable curbing with an acceptable texture.
Bituminous material for curb shall meet the requirements of Section 403 - Hot Bituminous
Pavement.
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May 19, 2004
Supersedes April 26, 2004

712.37 Precast Concrete Slab Portland cement concrete for precast slabs shall meet the
requirements of Section 502 - Structural Concrete, Class A.

The slabs shall be precast to the dimension shown on the plans and cross section and in
accordance with the Standard Detail plans for Concrete Sidewalk Slab. The surface shall be
finished with a float finish in accordance with Subsection 502.14(c). Lift devices of sufficient
strength to hold the slab while suspended from cables shall be cast into the top or back of the
slab.

712.38 Stone Slab Stone slabs shall be of granite from an acceptable source, hard, durable,
predominantly gray in color, free from seams which impair the structural integrity and be of
smooth splitting character. Natural color variations characteristic of the deposit will be
permitted. Exposed surfaces shall be free from drill holes or indications of drill holes. The
granite slabs in any one section of backslope must be all the same finish.

The granite slabs shall be scabble dressed or sawed to an approximately true plane having no
projections or depressions over 13 mm [ in] under a 600 mm [2 ff] straightedge or over 25
mm [1 in] under a 1200 mm [4 ft] straightedge. The arris at the intersection of the top surface
and exposed front face shall be pitched so that the arris line is uniform throughout the length of
the installed slabs. The sides shall be square to the exposed face unless the slabs are to be set
on a radius or other special condition which requires that the joints be cut to fit, but in any case
shall be so finished that when the stones are placed side by side no space more than 20 mm
[3/4 in] shall show in the joint for the full exposed height.

Liftpin holes in all sides will be allowed except on the exposed face.

SPECIAL PROVISION SECTION 717
ROADSIDE IMPROVEMENT MATERIAL

717.05 Mulch Binder. Change the third sentence to read as follows:

“Paper fiber mulch may be used as a binder at the rate of 2.3 kg/unit [5 1b/unit].”
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Bath

High Street Bridge
BR 1012(100) X
June 10™, 2004

SPECIAL PROVISION
SECTION 102.3

EXAMINATION OF GEOTECHNICAL INFORMATION

Add the following paragraphs to this subsection:

Geotechnical Information pertaining to this project has been collected and assembled.
Bidders and Contractors are obligated to examine and, if necessary, obtain geotechnical
information. Geotechnical Information is available at the Maine Department of
Transportation office on Child Street, Augusta, Maine. Geotechnical Information will be
provided to interested parties who request this information. Requests for this information
should be directed to the Project Manager as outlined in the “Notice to Contractors”.

The Department shall not be responsible for Bidders’ and Contractors’ interpretations of,
or estimates or conclusions drawn from, the Geotechnical Information. Data provided

may not be representative of the subsurface conditions between the boring locations.

This section does not diminish the duties imposed upon parties in Section 102 or in any
other sections.

Bath Geotech 102.doc



Bath

High Street Bridge
BR 1012(100) X
March 31%, 2004

SPECIAL PROVISION
SECTION 104

GENERAL RIGHTS & RESPONSIBILITIES
(Bridge Closure Notification)

Section 104, General Rights and Responsibilities, of the Standard Specifications is amended as
follows:

104.4.10 Coordination of Bridge Closure/Bridge Width Restriction Notification: Paragraphs 4
and 5 are revised to read as follows:

The Contractor shall notify the following public officials, agencies and organizations approximately
thirty days prior to, and then again both ten days before, and the day before the date of the beginning of
the closure. The thirty day notice should provide an approximate date and length of closure whereas the
ten and one day notices should provide the exact date and the anticipated length of the closure. When the
bridge is reopened to traffic, the following list will again be notified. The Contractor shall provide the
Department with documentation that the listed public officials, agencies and organizations received the
notification at least 10 days prior to the closure/restriction or with proof that the notification was mailed
15 days prior to the closure/restriction.

Town Officials (Manager or First Selectperson)
County Sheriff’s Department
Fire Department
Police Department
State Police
Rescue Service
School Department
Post Office
Chamber of Commerce
Any Large Employers
Dike Newel School
M. W. Sewall Oil Tank
Department of Motor Vehicle- Commercial Vehicle Center (207-626-8630)
MDOT Maintenance Division Office

All newspaper notices, radio announcements and any notifications will be subject to the approval of
the Engineer and all costs will be considered incidental to the Contract.
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Town: Bath
Project: BR-1012(100)X, PIN: 010121.00
Date: June 18, 2004

SPECIAL PROVISIONS
SECTION 104
Utilities
MEETING
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard
Specifications is required.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by the Department for
coordination of the work and for utility and/or railroad adjustments as defined in Subsection
104.4.6 and 104.4.8 of the Standard Specifications. The following list identifies all known
utilities or railroads having facilities presently located within the limits of this project or
intending to install facilities during project construction, unless otherwise provided.

Overview:
Utility/Railroad Aerial Underground Railroad

Central Maine Power Company X

Verizon X

Susquehanna Communications X

Bath Water District X

Bath Public Works Department X

Maine Eastern Railroad X

Temporary utility adjustments are not anticipated.

Unless otherwise specified, any underground utility facilities shown on the project plans
represent approximate locations gathered from available information. The Department cannot
certify the level of accuracy of this data. Underground facilities indicated on the topographic
sheets (plan views) have been collected from historical records and/or on-site designations
provided by the respective utility companies. Underground facilities indicated on the cross-
sections have been carried over from the plan view data and may also include further
approximations of the elevations (depths) based upon straight-line interpolation from the nearest
manholes, gate valves, or test pits.

All adjustments are to be made by the respective utility/railroad unless otherwise specified
herein.

All clearing and tree removal in areas where utilities are involved must be completed before the
utilities are able to relocate their facilities.

Any times and dates mentioned are estimates only and are dependent upon favorable weather,

working conditions, and freedom from emergencies. The contractors shall have no claim against
the Department if they are exceeded.

TWS:sc Page 1 of 5 Utility Spec (Ver. 12.00)



Town: Bath
Project: BR-1012(100)X, PIN: 010121.00
Date: June 18, 2004

Utility working days are based on Monday through Friday, conditions permitting. Times are
estimated on the basis of a single crew for each utility.

Fire hydrants shall not be disturbed until all necessary work has been accomplished to provide
proper fire protection.

AERIAL
Summary:
Pole New Trans. | Remove | Estimated
Utility Set Wires/ | Wires/ | Poles Working
Cables | Cables Days
Central Maine Power Company X X X 12
Verizon X 12
Susquehanna Communications X 10
Total: 34
Utility Specific Issues:

Central Maine Power Co. (CMP)

CMP requires that a contractor, qualified to work within ten feet of Central Maine Power
Co. conductors, must be used for any tree removal or tree trimming within ten feet of their
conductors. A list of tree removal contractors qualified to remove trees or limbs within ten
feet of CMP conductors may be obtained from Dennis Chadbourne and he may be reached

at 828-2860 (pager 750-3802).

CMP plans to install three new poles with conductors. They estimate 10 working days to set the
poles and install new conductors. They estimate 2 working days to remove the old poles after
Susquehanna Communications and Verizon have installed their facilities on the new poles.

The CMP contact for this project is Clint Smith and he can be reached at 623-3521x 2887 (pager
759-9938).

Susquehanna Communications

Susquehanna will transfer their existing cables to the new poles after CMP has completed
installing their conductors. This work is estimated to take 10 working days to complete. The
Susquehanna contact for this project is Jay Maillot and he can be reached at 729-2623 x 507.
Verizon

Verizon will transfer the existing cables to the new poles after Susquehanna Communications

has completed transferring their cables. This work is estimated to take 12 working days to
complete. The Verizon contact person is Andrea Hanson and she can be reached at 442-8018.
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Town: Bath
Project: BR-1012(100)X, PIN: 010121.00
Date: June 18, 2004

Any aerial utilities crossing the highway shall be located no less than 20’ above the finish surface
of the highway.

AERIAL
Pole List:
Existing Existing Left/ Existing Proposed Left/ Proposed
Pole # Station Right Offset Station Right Offset Comments
LT | RT LT | RT
171 2+067.7 X 4.1m 2+062.7 X 7.0m Install Alley Arm
to maintain
clearance from
house and remove
the existing pole.
172 2+096.4 X 5.0m 2+096.4 X 0 Remove
173 2+124.3 X 5.0m 2+124.3 X 6.0m Set new pole

behind existing
pole and remove
the existing pole.

173.1 2+103.7 | X 7.4m | Set Point pole to
feed service and
remove existing

pole.
SUBSURFACE
Summary:
Estimated
Utility Summary of Work Working
Days
Bath Water District Water Gate Valve adjustment 1
Bath Public Works Department(Sewer) Sewer Manhole adjustment 1
Total: 2
Bath Water District

The Bath Water District has a water gate valve and water main within the limits of this project.
The water gate valve will be adjusted to finished grade by the water district and requires two
working days notice from the contractor before any adjustments are to be made. The water
district contact person is Trevor Hunt at 207-443-2391.

Bath Public Works Department (Sewer)

The Bath Public Works Department has a sewer manhole within the limits of this project. The
Department will adjust the sewer manhole to grade and requests two working days notice from
the contractor before any adjustments have to be made. The public works contact person is Peter
Owen at 207-443-8357.
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Town: Bath
Project: BR-1012(100)X, PIN: 010121.00
Date: June 18, 2004

Railroad

Maine Eastern Railroad has facilities within the limits of this project. Jon Shute is the Railroad
representative and requires the contractor or MDOT’s Construction Manager contact him daily
on the project’s progress and tell him whether or not the track is obstructed or compromised by
the construction. It is the policy of Maine Eastern Railroad that a railroad flagger must be present
any time there are people or equipment working directly over the tracks or on the railroad

property.

Jon said the cost for a flagger is $300.00 per day. Jon will work with the contractor to keep that
price within reason. There is a railroad dispatcher on duty week days from 7AM to 3PM and that
phone number is 207-596-6705. The railroad requests the contractor notify them three working
days prior to removing the existing bridge deck and installing the new deck. This will allow
enough time for the railroad to have a flagger at the construction site. Please contact Jon Shute at
207-838-5739 or Richard Merrill at 207-596-6705.

Unless otherwise specified, any underground utility facilities shown on the project plans
represent approximate locations gathered from available information. The Department cannot
certify the level of accuracy of this data. Underground facilities indicated on the topographic
sheets (plan views) have been collected from historical records and/or on-site designations
provided by the respective utility companies. Underground facilities indicated on the cross-
sections have been carried over from the plan view data and may also include further
approximations of the elevations (depths) based upon straight-line interpolation from the nearest
manholes, gate valves, or test pits.

All adjustments are to be made by the respective utility/railroad unless otherwise specified
herein.

All clearing and tree removal in areas where utilities are involved must be completed before the
utilities are able to relocate their facilities.

BLASTING

In addition to any other notice which may be required, the Contractor shall notify an authorized
representative of each utility having plant close to the site not later than 3:00 P.M. on the
working day (Monday through Friday) before he intends to blast. Notice shall state the
approximate time of the blast.

MAINTAINING UTILITY LOCATION MARKINGS

The contractor will be responsible for maintaining the buried utility markings following the
initial locating by the appropriate utility or their designated representative.
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Town: Bath
Project: BR-1012(100)X, PIN: 010121.00
Date: June 18, 2004

DIG SAFE

The contractor will be responsible for determining the presence of underground utility facilities
prior to commencing any excavation work and shall notify utilities of proposed excavation in
accordance with M.R.S.A. Title & 3360-A Maine “Dig Safe” System. Phone 1-888-344-7233.

THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY.
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SPECIAL SPECIFICATION

PROTECTION OF RAILROAD TRAFFIC AND STRUCTURES

INSTRUCTIONS: These instructions are not a part of the Special
Specifications.

The Special Specification for the Protection of Railroad Traffic and
Structures is, by Department policy, to be made a part of the highway contract
documents for any project where work is to be done by the Contractor on or
adjacent to the right of way of a railroad.

The Railroad is to complete the shaded areas on the form, the Department is
to complete all other information. Where the information requested does not
adequately describe the situation, that portion of the specification is to be revised
as necessary. The limits of work to be established by the Department under
“Inspection” will be no nearer the track than the limits specified by the Railroad.

This PRTS form was revised in December 2000. The modifications were
primarily minor format changes, however, there was one clarification of
content: wherever the word “days” was previously used, the term “calendar
days” is now used. There were no other changes to the content of the
document.

Ver: 12/2000



Town: Bath, High St.
Project/PIN: BR-1012(100)X, 10121.00
4/6/04

SPECIAL PROVISION
PROTECTION OF RAILROAD TRAFFIC AND STRUCTURES

1. GENERAL REQUIREMENTS

Part of the work required by the Contract will be performed within a railroad right of way and/or
adjacent to the tracks, telephone, telegraph, signal and electric supply lines of a railroad or
railroads. The Contractor agrees to perform all such work in compliance with all of the terms of
this Special Provision and all safety rules, regulations, or standards applicable to the Railroad.
The Contractor shall be fully responsible for all damages arising from his failure to comply with
the requirements of this Special Provision. The Contractor shall be deemed to have included all
costs in the unit prices of the Schedule of Prices and the Proposal.

2. AMOUNT OF RAILROAD WORK

The estimated amount of work to be done within 15.24 Meters (50 feet) of the track of the
Morristown Erie Railway is 95% of the contract.

3. NUMBER OF TRAINS AND TRAIN SPEED

The Contractor is notified that a maximum speed of (15 mph) will be considered as prevailing

for the operation of trains of the Railroad at this project and that the approximate number of
trains per day at this project is one roundtrip or less.

4. PRIORITY OF RAILROAD OPERATIONS

The train movements of the Railroad, and its lessees, and licensees shall have absolute priority
over the performance of the Construction Project within the railroad right of way. The
Contractor hereby agrees that the hours and times of work within the Railroad right of way must
be coordinated through the Railroad and that such hours and times are subject to change without
prior notice to the Contractor, unless other prior arrangements have been made through the
Railroad.

5. AUTHORITY OF RAILROAD TO STOP WORK

If the Contractor fails to comply with the safety terms of this Special Provision, or if the Chief
Engineer of the Railroad determines that the Contractor is using unsafe practices that threaten the
safety of rail traffic, rail workers, or the general public, the Railroad shall have the right to
immediately order the Contractor to cease work and vacate the Railroad’s property. The
Railroad agrees to confirm any cessation of work in writing by delivering to the Department’s
Construction Manager a completed Stop Work Order form attached as Exhibit A within 24 hours
of giving any such order.

Ver: 12/2000
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Town: Bath, High St.
Project/PIN: BR-1012(100)X, 10121.00
4/6/04

6. ENTRY UPON RAILROAD PROPERTY

The Railroad hereby agrees to permit the Contractor, together with their subcontractors,
suppliers, consultants and engineers (the “Contractor”), to enter upon the Railroad property for
the purpose of performing the Construction Project, PROVIDED THAT the Contractor complies
with all of the terms of this Special Provision and all safety requirements and directions of the
Chief Engineer of the Railroad, or his authorized representative (the “Railroad’s Chief
Engineer”).

7. NOTICE REQUIRED BEFORE ENTRY

The Contractor shall give written notice to the Railroad's Chief Engineer at least seven calendar
day(s) in advance of the time it proposes to do work within the limits of the Railroad right-of-
way or perform operations that may create a Hazard as specified by this Special Provision. The
Contractor shall give such notice regardless of whether the work may also be within the limits of
a public highway.

8. HAZARDS

The Contractor shall assess to its own satisfaction hazards which may be caused by its
operations. At a minimum, the Contractor agrees that the following shall constitute Hazards.

An operating track shall be considered fouled and subject to hazard when any object is brought
nearer than eight feet to the gauge line of the near rail of the track.

A signal line or communication line shall be considered fouled and subject to hazard when any
object is brought nearer than four feet to any wire or cable.

An electric supply line shall be considered fouled and subject to hazard when any object is
brought nearer than four feet to any wire of the line.

Cranes, trucks, power shovels or any other equipment shall be considered as fouling and
subjecting to hazard a track, signal line, communication or electric supply line when working in
such position that failure of equipment, with or without load, could foul the track, signal line,
communication or electric supply line.

Railroad operation will be considered subject to hazard when explosives are used in the vicinity
of railroad premises, or during the driving or pulling of sheeting for any footing adjacent to a
track, or when erecting structural steel adjacent to a track, or when performing work under,
across or adjacent to a track, or when operations involve, swinging booms or chutes that could in
any way come nearer then eight feet to the gauge line of the near rail of the track, or when
erection or removal of staging, false work or forms fouls a track or wire line.

Ver: 12/2000
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Town: Bath, High St.
Project/PIN: BR-1012(100)X, 10121.00
4/6/04

None of the operations specified as a Hazard above shall be carried on during the approach
or passing of a train or without permission from the Railroad's Chief Engineer and the presence
of a railroad inspector/flagman, unless other prior arrangements have been made through the
Railroad.

9. MINIMUM CLEARANCES

During the construction of staging, false work or forms, the Contractor shall at all times maintain
a minimum vertical clearance of eighteen feet above the top of high rail and a minimum side
clearance of eight feet from the gauge line of the near rail where track is tangent. Additional
side clearance must be maintained where track is on a curve.

10. WORK PLAN SUBMITTAL AND APPROVAL

The Contractor shall submit in writing to the Railroad’s Chief Engineer or duly authorized
representative, and the Departments Railroad Property Manager or his appointed representative,
at least thirty calendar day(s) in advance of the start of the project, an outline of his plan for
work within the Railroad right of way including contemplated method(s) of construction. This
plan must meet with the approval of the Railroad’s Chief Engineer and the Department’s
Railroad Property Manager in every respect. If the Contractor contemplates the use of “on the
track equipment”, it should so state and obtain from the Railroad the conditions pertaining to
such operations. All Railroad costs included in this operation will be borne by the Contractor.
In a like manner, any of the Contractor’s equipment or material on cars for this project shall be
handled in conformance with existing traffic rules with all costs borne by the Contractor.

Prior to submitting his Proposal, the Contractor shall have ascertained from the Railroad and
from the Department’s Railroad Property Manager or his appointed representative, all
information relating to its requirements and regulations and all costs in connection with
compliance thereto.

11. EXCAVATIONS

Before excavation for footings adjacent to tracks and/or within the Railroad’s right-of-way may
commence, whether or not also within the limits of a public highway, plans and calculations for
such excavations, prepared by a Professional Engineer authorized to practice in Maine, shall be
submitted to the Railroad’s Chief Engineer for review and approval. Unless other prior
arrangements have been made, the Railroad’s Chief Engineer shall have three week(s) to
perform such review and approval and issue a written permission to proceed with the excavation.
No excavation shall proceed without such permission.

Ver: 12/2000
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Town: Bath, High St.
Project/PIN: BR-1012(100)X, 10121.00
4/6/04

At a minimum, excavations must utilize proper bracing, shoring, sheeting or other support as
determined by the Railroad's Chief Engineer, to support the tracks with railroad traffic. Open
excavation shall be suitably planked over when construction operations are not in progress, the
location of any wires, conduits, pipes, cables or other railroad facilities below the surface of the
ground. Damage to any such facilities caused by the failure of the Contractor to ascertain the
location of such facilities or by failure to use due care to avoid injury to such facilities shall be at
the expense of the Contractor.

12. EQUIPMENT

Equipment of the Contractor shall be in such condition so as to prevent failure that would cause
delay in the operation of trains or damage to railroad facilities. Equipment shall not be placed or
put in operation adjacent to a track without first obtaining permission of the Railroad. The
Railroad agrees that such permission shall not be unreasonably withheld.

13. RAILROAD SERVICES - GENERALLY

When work is to be performed within the Railroad’s right-of-way, the Railroad shall provide the
services, equipment and materials provided in this Special Provision including, but not limited
to, engineering, flagging, inspection, signal protection and/or relocation, and restoration or
replacement of the Railroad’s track structure of ballast. Further, if the Railroad's Chief Engineer
determines that the Contractor’s operations do not comply with all of the safety requirements of
this Special Provision and all safety requirements and directions of said Chief Engineer, the
Railroad will employ the necessary qualified employees to protect its trains and other facilities.
The Contractor shall pay to the Railroad the cost for performing all Railroad Services unless said
costs are to be paid by the Department as specified in this Special Provision.

14. INSPECTION / FLAGGING

The Railroad shall furnish and assign all inspectors / flaggers for general inspection purposes of
general protection of railroad property and operations during construction as the Railroad’s
Chief Engineer determines are necessary to preserve safety.

(a) Responsibility for Cost. The Department will bear the cost of flagging or inspection
(including travel time) or any combination thereof up to man days of said flagging or
inspection. If, in the opinion of the Railroad's Chief Engineer, further services of a flagger or
inspector will be required due to the operations of the Contractor, the services will be furnished
and the cost thereof (salary, expenses, insurance, taxes and vacation allowance, etc.) shall be
paid to the Railroad by the Department, and will be recovered by the Department from the
Contractor.

Ver: 12/2000
4 0f9



Town: Bath, High St.
Project/PIN: BR-1012(100)X, 10121.00
4/6/04

(b) Terms. The minimum hours per day for the Railroad employees engaged in inspection
flagging services shall be eight (8) hours. Time at rates for straight time, overtime or for
deadheading starts in accordance with established practices in effect in the territory in which the
project is located. Information as to these practices should be obtained from the Railroad's Chief
Engineer.

The Contractor shall notify the Railroad's Chief Engineer and the Chief Engineer of the
Department in writing three calendar day(s) before beginning, resuming or suspending work
within meters (eight feet) of the track, so that an inspector may be provided or removed
in accordance with the requirements of this Special Provision. An inspector may be removed
upon one calendar day(s) notice. Failure to give notice of intent to suspend work shall be cause
of charge to the Contractor the cost of inspection during the period when work is suspended.

(c) Estimated Cost. The following is an estimate of the cost per day of inspection/flagging
necessary for this project. The rates shown include all overhead charges, travel time,
deadheading and personal expenses.

Date of estimate 04-01-04.

Estimated daily rate for four (4) consecutive hours Monday-Friday (straight time): 300.00
(Mimimum day 8 hours)

Estimated daily rate for four (4) consecutive hours Saturday, Sunday, Holiday (overtime):
500.00 (Minimum Day 8 hours)

Estimated rate for hours worked in excess of eight (8) hours in any one day: 102.20
Weekend 160.32

Travel Expense: .38 per mile

Rates charged will be those in effect at the time of the performing of the inspection/ flagging

which may be different than the rates used at the date of the Estimate. The Railroad agrees to
notify the Department if rates used to calculate the above estimates change before the date of
bids are received for this Contract.

(d) Definitions.
Man day (M.D.) - eight (8) consecutive hours or any portion thereof.

Overtime - Each additional hour or fraction thereof consecutive to and beyond the standard man
day will count as 3/16 of a man day.

Standard Man day - Eight (8) consecutive hour, Monday - Friday between the hours of 0700 a.m.
to 300 p.m. unless otherwise noted and agreed to by all parties.

Ver: 12/2000
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Town: Bath, High St.
Project/PIN: BR-1012(100)X, 10121.00
4/6/04

Travel Time - Time required by flagger and/or inspector to commute between his or her point of
headquarters to the project site. This time shall not be charged used in determining available
man days.

15. OTHER CONTRACTOR RESPONSIBILITIES

The restoring and resurfacing of tracks, if disturbed due to Contractor’s operations, shall be at
the expense of the Contractor.

Any other changes made or services furnished by the Railroad as a result of the Contractor will
be at the Contractor’s expense.

16. EXTRA-CONTRACT SERVICES

Temporary and permanent changes of tracks and telephone, signal and electric supply lines made
necessary by or to clear the permanent work of the Contractor as shown on the construction
plans and included in the Railroad force account as recollectable from the State will be made or
caused to be made by the Railroad without expense to the Contractor.

17. INDEMNIFICATION

Where work is being performed over, under, across or adjacent to Railroad premises, the
Contractor shall defend, indemnify and save harmless the Railroad and the Maine Department of
Transportation from and against any and all loss, cost, damage, claims, suits, demands, or
liability for damages for personal injury including death and for damage to property, which may
arise from or out of the operations conducted under his contract, occurring by reason of any act
or omission of the Contractor, his agents, servants or employees, or by reason of any act or
omission of any subcontractor, his agents, servants or employees.

18. INSURANCE

In addition to any other forms of insurance or bonds required under the terms of the Contract, the
Contractor will be required to procure and maintain, at its sole cost and expense, the following
insurance coverages naming the Railroad as an insured.

(a) Railroad Protective Liability Insurance with limits not less than twe per single occurrence
and six million per aggregate total occurrences.

(b) Comprehensive General Liability Insurance protecting against liability from bodily injury or
property damage arising out of the Construction Project with limits of not less than two million
per single occurrence and six million per aggregate total occurrences.

Ver: 12/2000
6 of 9



Town: Bath, High St.
Project/PIN: BR-1012(100)X, 10121.00
4/6/04
(c) Workers Compensation and Occupational Disease Insurance, as required by law.

(d) Automobile Liability Insurance covering all motor vehicles used about or in connection with
the Construction Project.

If any part of the work is sublet, these insurance coverages shall be provided by or on behalf of
the subcontractors to cover their operations

Each policy shall carry an endorsement covering the “save harmless” clause in favor of the
Railroad and the Maine Department of Transportation, as set forth in the paragraph,
“Responsibility for Damage Claims”.

If blasting is to be done in the vicinity of the Railroad, the insurance policies shall include such
coverage.

The policies shall be in force before any work is done on the project and shall remain in effect
until all work required to be performed under the terms of the contract is satisfactorily completed
as evidenced by the formal acceptance by the State and the Railroad.

Before any work is done on the project, the Department of Transportation and the Railroad's
Chief Engineer shall be furnished certificates of each policy. Further, the original policy of the
Comprehensive General Liability Insurance and the Railroad Protective Liability Insurance shall
be furnished to the Railroad's Chief Engineer and a duplicate shall be furnished to the
Department of Transportation.

The policy or policies of the Railroad’s protective public liability and property damage liability
shall be written by a Company authorized to do business in the State of Maine, and shall be
signed by the President and Secretary of the Insurance Company and shall be countersigned by
an authorized representative of the Company.

19. ROADWAY WORKER SAFETY REGULATION

Notice to all Contractors/Subcontractors and individuals must be aware of the Federal Roadway
Worker Safety Regulation, CFR 49, Part 214(c). They may be required to comply with this
regulation. Any requirements for them to comply will be discussed at the pre-construction utility
meeting.

Ver: 12/2000
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Town: Bath, High St.

Project/PIN: BR-1012(100)X, 10121.00
4/6/04
EXHIBIT A
ORIGINAL TO CONTRACTOR
MDOT/RAILROAD STOP WORK ORDER
Section A - Contractor Townl]
U]
DOT Railroad Project #
Railroad Name Location[]
Notice #[]
DESCRIPTION OF SAFETY HAZARD/REASON FOR ORDER
]
Standard Violated RAC (Risk Assessment Code)
0 N/R

Railroad Official (Flagger/Inspector) Name Date

Signature

SECTION B - ACTION TAKEN:

[

cc: MDOT - R.E. or Inspector
MDOT - Utility Section
MDQOT - Construction Division
Railroad - Chief Engineer

Ver: 12/2000
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Town: Bath, High St.
Project/PIN: BR-1012(100)X, 10121.00
4/6/04

1. Risk Assessment. Each identified/validated hazard shall be assigned a Risk Assessment Code (RAC)
by the Safety Office. The RAC represents the degree of risk associated with the deficiency and combines
the elements of hazard severity and mishap probability. The RAC is derived as follows:

a. Hazard Severity. The hazard severity is an assessment of the worst potential consequence: Defined
by degree of injury, occupational illness, or property damage, which is likely to occur as a result of a
deficiency. Hazard severity categories shall be assigned by roman numeral according to the following
criteria.

(1) Category I - Catastrophic: The hazard may cause death or loss of a facility.

(2) Category II - Critical: May cause severe injury, severe occupational illness, or major property
damage.

(3) Category III - Marginal: May cause minor injury, minor occupational illness, or minor property
damage.

(4) Category IV - Negligible: Probably would not affect personnel safety or health, but is nevertheless in
violation of a NAVOSH standard.

b. Mishap Probability. The mishap probability is the probability that a hazard will result in a mishap,
based on an assessment of such factors as location, exposure in terms of cycles or hours of operation, and
affected population. Mishap probability shall be assigned an Arabic letter according to the following
criteria:

(1) Sub-category A - Likely to occur immediately or within a short period of time.

(2) Sub-category B - Probably will occur in time.

(3) Sub-category C - May occur in time.

(4) Sub-category D - Unlikely to occur.

c. Risk Assessment Code. The RAC is an expression of risk which combines the elements of hazard

severity and mishap probability. Using the matrix shown below, the RAC is expressed as a single Arabic
number that can be used to help determine hazard abatement priorities.

Mishap Probability RAC
A B C D 1 - Critical
I 1 1 3 2 - Serious
Hazard Severity 11 1 2 3 4 3 - Moderate
I | 2 3 4 5 4 - Minor
V| 3 4 5 5 5 - Negligible

Ver: 12/2000
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January 3, 2001

SPECIAL PROVISION
SECTION 105
LEGAL RELATIONS WITH AND RESPONSIBILITY TO PUBLIC
(NPDES)

105.8.2 Permit Requirements This Section is revised by the addition of the following paragraph:

”The Contractor is advised that the Environmental Protection Agency has issued a final National
Pollutant Discharge Elimination System (NPDES) General Permit for storm water discharges
from construction sites disturbing more than 2 ha [5 acres]. This permit requires:

e Storm Water Pollution Prevention Plan

e Submission of a Notification of Intent (NOI) at least 48 hours before construction
commences

e Submission of a Notification of Termination (NOT) when a site has been finally
stabilized and all storm water discharges from construction activities are eliminated.

If the project’s land disturbances is 2 ha [5 acres] or more, the Department will prepare the
plan and submit the NOI (and NOT). The Contractor shall prepare plans and submit NOI’s
(and NOT’s) for regulated construction activities beyond the project limits (e.g., borrow pits).

The Contractor shall be familiar with and comply with these regulations.”
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Bath
High Street Bridge
BR-1012(100) X
April 5™, 2004
SPECIAL PROVISION
SECTION 105

USE OF ROADS AS DETOURS

The Contractor shall detour all High Street Bridge traffic through York, Dummer, and Beacon
streets. The Contractor shall obtain written permission from the towns to use the above
mentioned town roads or other town owned roads to route traffic during the bridge closure. The
Contractor is responsible for any additional damage to the town owned roads while the detour is
in use. Traffic detour signs must be inspected and maintained by the contractor on a regular basis
to ensure signs are not missing or damaged.
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Bath

High Street Bridge

BR-1012(100) X

March 31%, 2004
SPECIAL PROVISION

SECTION 107

SCHEDULING OF WORK

Replace Section 107.4.2 with the following:

“107.4.2 Schedule of Work Required: Within 21 Days of Contract Execution and before
beginning any on-site activities, the Contractor shall provide the Department with its Schedule of
Work. The Contractor shall plan the work, including the activities of the Subcontractors,
Vendors, and suppliers, such that all Work will be performed in Substantial Conformity with its
Schedule of Work. The Schedule must include sufficient time for the Department to perform its
functions as indicated in this Contract, including QA inspection and testing, approval of the
Contractor’s TCP, SEWPCP and QCP, and review of Working Drawings.

At a minimum, the Schedule of Work shall include a bar chart which shows the major
Work activities, milestones, durations, and a timeline. Milestones to be included in the schedule
include: (A) Start of Work, (B) Beginning and ending of planned Work suspensions, (C)
Completion of Physical Work, and (D) Completion. If the Contractor Plans to complete the
Work before the specified date, the Schedule shall so indicate.

Any restrictions that affect the Schedule of Work such as paving restrictions or In-Stream
Work window must be charted with the related activities to demonstrate that the Schedule of
Work complies with the Contract.

The Department will review the Schedule of Work and provide comments to the
Contractor within 20 days of the receipt of the Schedule. The Contractor will make the requested

changes to the Schedule and issue the finalized version to the Department.”

The Contractor shall not work on site prior to 6:00 am in the morning and shall not
continue to work after 8:00 pm at night. This includes operation of any and all equipment.
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Bath

High Street Bridge
BR-1012(100) X
July 12" 2004

SPECIAL PROVISION
SECTION 107

PROSECUTION AND PROGRESS
(Contract Time)

The specified contract completion date is June 30™, 2005.



Bath

High Street Bridge
BR-1012(100) X
April 20", 2004

SPECIAL PROVISION
SECTION 107

PROSECUTION OF WORK
AND
SUPPLEMENTAL LIQUIDATED DAMAGES

The contractor shall plan and conduct his operations in such a manner that the bridge will be
COMPLETE and OPEN to traffic on June 30", 2005.

Supplemental liquidated damages will be assessed to the contract at the rate of one thousand
U.S. dollars ($1000.00) per day for each day that the bridge remains incomplete beyond the
above mentioned time.

This assessment of liquidated damages will be in addition to the liquidated damages specified in
section 107 of the Department of Transportation Standard specification.

The contractor shall maintain pedestrian traffic on High Street over the MDOT railroad at all
times.

The Contractor shall have the bridge open to two-way vehicular traffic between November 19™,
2004 and March 18™ 2005. If the Contractor misses the paving deadline for the fall of 2004, the
Contractor shall apply a temporary wearing surface on the bridge to be determined by the MDOT
Resident and Design Engineer. If the temporary wearing surface is used, it shall be incidental to
Item No. 403.213 Hot Mix Asphalt 12.5 mm Base.

Page 1 of 1



Bath

High Street Bridge
BR-1012(100) X
March 31%, 2004

SPECIAL PROVISION
SECTION 107

TIME
(Supplemental Liquidated Damages for Fabrication Time)

107.8.1 Fabrication Time.

The Department has budgeted for the following amounts of continuous fabrication/shop
inspection for certain Work components:

FElement Time Supplemental LD

1) Prestressed Concrete Solid Slabs 21 calendar days $500 per calendar day

The Contractor is responsible for requiring their fabricators and suppliers to produce
these products for the Work continuously until finished, including any needed actions to
correct unacceptable workmanship or materials. If the Department determines that shop
inspection beyond these times is required, then the corresponding Supplemental
Liquidated Damages will be deducted as they occur from amounts otherwise due the
Contractor. The Contractor will be notified by the Department when these times begin
and when the allotted time will expire.
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August 30, 1995
Supersedes May 20, 1991

SPECIAL PROVISIONS
SECTION 304
AGGREGATE BASE AND SUBBASE COURSE
(Aggregate Subbase)

If the Contractor wishes to route public traffic over the completed Aggregate Subbase Course
for a period of time greater than 48 hours, the Aggregate Subbase Course shall be constructed
with a minimum 50 mm [2 in] surcharge above the design grade. Whenever the surcharge is
used, it shall be constructed with material meeting the requirements of Section 703.06(b), Type
D Aggregate. Also, whenever, the surcharge is used, it shall be placed on all the Aggregate
Subbase Course subjected to public traffic. When the surcharge is removed, it may be placed in
driveways, sidewalks, approach roads, or the outer portions of the shoulders. Removal of the
surcharge shall be followed immediately in succession by the fine grading of the aggregate
subbase and construction of the next course.

The furnishing, placing, maintaining, and removal of the surcharge will not be paid for directly,
but will be considered incidental to the Aggregate Subbase Course pay item.

If salvaged bituminous pavement is placed as the top layer of the aggregate subbase course, a
surcharge is not required.
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Bath
BR-1012(100)X
High Street Bridge
July 12, 2004

SPECIAL PROVISION
SECTION 403
HOT MIX ASPHALT
Desc. of Grad. Item Bit Cont. Total No. Of Comp.
Course Design Number % of Mix Thick Layers Notes
Bridge Deck
Wearing 9.5 mm 403.210 N/A 40 mm 1 2,4,9
Base 9.5 mm 403.210 N/A 40 mm 1 2,49
Shim 9.5mm 403.210 N/A variable  2/more 2.4.9.10,20
Travel Wayv and Shoulders
Wearing 9.5 mm 403.210 N/A 35 mm 1 49,11,17
Base 12.5 mm 403.213 N/A 40 mm 1 49,17
Sidewalks, Misc.
Wearing 9.5 mm 403.209 N/A 50mm 2/more 2,3,9,13
COMPLEMENTARY NOTES

2. The density requirements are waived.

4. The design traffic level for mix placed shall be 0.3 to <3 million ESALS. The design,
verification, Quality Control, and Acceptance tests for this mix will be performed at 50
gyrations.

9. Section 106.6 Acceptance, (2) Method C.

11. A mixture meeting the gradation of 12.5 mm hot mix asphalt may be used at the option of the

contractor.

13. A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB
content of 6%, and the limits of Section 401, Table 7 (Drives and Sidewalks) for PGAB
content and gradation may be substituted for this item. A job mix formula shall be submitted to
the Department for approval.

17. The density requirements are as per Specification 401, Method C.

20. The bridge deck requires a variable depth shim to establish design cross slope from centerline
to the gutter. The shim course will be placed over the membrane layer prior to the base and
surface. The shim layer will be variable depth, from 10mm at the gutter to 45mm maximum at
centerline.

Tack Coat
A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item #409.15 shall be applied to any existing
pavement at a rate of approximately 0.08 L/m?, and on milled pavement approximately 0.2 L/m?,
prior to placing a new course. A fog coat of emulsified asphalt shall be applied between shim /
intermediate course and the surface course, at a rate not to exceed 0.08 L/m>.

Tack used between layers of pavement will be paid for at the contract unit price for Item 409.15
Bituminous Tack Coat.
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SPECIAL PROVISION
SECTION 502

STRUCTURAL CONCRETE
(QC/QA Acceptance Methods)

Bath

High Street Bridge
BR-1012(100) X
March 30", 2004

CONCRETE ITEM
CLASS | NUMBER DESCRIPTION P | METHOD
Structural Concrete Abutment
A 502.21 and Retaining Walls $600 A
P 53560 Prestressed Structural Concrete $600 A
Slab
LP 502.49 Structural C;oncrete Curbs and B
Sidewalks

P values listed above reflect the price per cubic meter for all pay adjustment purposes.



Bath

High Street Bridge
BR-1012(100) X
April 13", 2004

SPECIAL PROVISION
SECTION 504
ROCK ANCHORS

504.01 Description. This work shall consist of furnishing, installing, testing and tensioning
grouted rock anchors for reinforcement of Abutment 2 at the High Street Bridge in Bath, Maine, at the
locations shown on the plans and herein specified.

The required capacity and approximate location of the anchors are indicated on the plans. The
exact positioning of each anchor in the Abutment shall be determined in the field by the Resident during
construction.

The Contractor shall select the drilling or coring method and equipment, and the grouting
procedures to meet the specified design loads, without incurring damage or disturbance to the existing
granite stone High Street Abutment or bedrock outcrop. The bonded length of anchors in the abutment
foundation bedrock shall be proposed by the Contractor and verified by testing, but shall not be less than
3.0 m (10 ft). One anchor shall be installed and successfully performance-tested as specified herein to a
load of 133% of the design load to confirm adequacy of the Contractor proposed bond length. The bond
length of the successfully performance-tested anchor shall be used for all anchors in Abutment 2.

Each anchor shall be tensioned to ten (10) kips minimum anchor load by torqueing the anchor nut
to a torque value determined from the specified lift-off test procedure. All anchor head assembly
components shown on the drawings shall be epoxy coated in accordance with this Special Provision.

Completion of this work must precede all other work in the vicinity of the Abutment. Care shall
be taken by the Contractor to protect all railroad facilities, structures, granite block Abutment 2 and
bedrock outcrop from damage.

524.02 Job Conditions.  Data on subsurface soil, rock and water conditions and bridge
abutment geometry are provided in the Contract Documents and in the Maine Department of
Transportation Soils Report 2004-01, January 2004.

Prior to submitting a bid, the Contractor shall review and understand the information contained in
the Contract Documents and this report and shall have examined the bridge site. The report is made
available to the Contractor for information of factual data only and shall not be interpreted as a warranty
of site, subsurface conditions or abutment geometry whether interpreted from written text, subsurface
exploration logs or other data.

504.03 Submittals. The following shall be submitted for review, and approval not less than 30
days prior to the start of the work. The Contractor will not be allowed to begin work until all related
submittal requirements are satisfied and found acceptable to the Resident:

(a)  Shop drawings and material certifications of the complete rock anchor assembly. The
drawings shall provide details and dimensions of the thread bar, corrosion protection
system, anchor head, bond breaker, grout sleeve, couplings, length of unbonded zone, total
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anchor length, design, test and lock-off loads, grout type, grout admixture, and grouting
procedures. Shop drawings detailing the monitoring system for measuring movements
during performance and proof load tests; detailed procedures for testing and load transfer to
anchors including method for verifying lock-off loads; detail procedures for installation of
anchors, including method of drilling, thread bar installation, and grouting of anchors; and
certified copies of chemical analyses and tensile strength.

(b) List and description of proposed equipment to be used for rock anchor installation,
including drilling and coring rock anchor holes, cleaning holes, checking cleanliness of
drill/core holes, centralizing anchors, installing anchors, grouting, tensioning, testing and
load transfer. Details of methods for the above mentioned rock anchor installation
activities.

(d) Plan for controlling and mitigating overbreakage of bedrock, Abutment granite blocks,
precluding damage to adjacent utilities.

(d) Calibration for jacks and pressure gages or other equipment to be used in stressing and
testing.

(f)  Within one week of completing installation of the rock anchors, provide as-built
information of data for each unit, to include: identification, location, dates and depths of
initial drilling, grouting, tensioning, testing, and final lock- off loads; observed loads and
tendons elongation; grouting pressures; bonded and unbonded anchor lengths and any
unusual events.

(g) Drawing showing layout and location of remote reference beam for monitoring of anchor
deformation during load tests.

(h) Certificate of Compliance of Conformance for anchor thread bar and plastic sheathing.

504.04 Inspection

(a) Field inspection shall be provided as follows:

(1)  The Contractor shall provide personnel, qualified by training and experience, to
perform the required rock anchor installation and tests and to monitor, record and
plot the data. The Resident shall be allowed unrestricted access.

(2) The Contractor’s qualified rock anchor installation personnel shall keep a daily
construction record during rock anchor installation. The daily record shall be
submitted to the Resident.

(2) The Contractor shall be responsible for making prompt evaluations of the test data
and, whenever necessary, taking immediate steps to correct any deficiencies in the
capacities of individual members or to provide other corrective measures at no

additional cost to the Department.

(b)  During installation of rock anchors, conduct performance tests and proof tests as specified.
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(©)

All pressure gages and jacks employed in the tensioning of anchors shall be calibrated by a
certified and approved testing laboratory which shall submit a certificate of calibration
which was performed within one month of the start of testing. Tensioning will not be
permitted until the calibration certificates are submitted. All jacks and gauges shall be
recalibrated monthly.

504.05 Quality Assurance. The contractor shall submit and provide evidence of at least three

previous successful installations comparable to the work shown in the Contract Documents and specified
herein, employing labor and supervisory personnel who are experienced in this type of work. The drilling
operator and foremen shall have a minimum of 1 year experience with installing permanent rock anchors
of highway quality within the last three years including the owners, names and phone numbers.

MATERIALS

504.06 Materials. Rock anchors shall consist of continuously threaded bar with single corrosion

protection provided by epoxy coated thread bar. A smooth sheathing fitting snugly over the free stressing
length shall guarantee unobstructed elongation during stressing.

(a)

(b)

(©)

(d)

(e)

¢

(h)

Rock Anchors. The Rock Anchors shall be 36 mm diameter threaded bars, Grade 1030
MPa (150 ksi) conforming to ASTM A722M, Type I, cold stretched and stress relieved
after the threading process, as manufactured by Dywidag Systems International, or
approved equal.

Corrosion Protection. Thread bar anchors and all exposed steel components including
anchor head assembly (nuts, bar, bearing plates, wedge plates, sealing cap, exposed bar
etc.) shall have factory-applied epoxy coated in accordance with AASHTO M284 (ASTM
A-775), to a minimum thickness of 12 mils.

Nuts. Anchor nuts shall be hexagonal head, heavy duty type, conforming to ASTM A325
or to bar manufacturer’s special specifications.

A plastic sealing cap and sealing nut, conform to thread bar manufacturer's
recommendation, filled with mastic corrosion inhibitor (grease) will encapsulate the
hexagonal nut for corrosion protection.

Bond Breaker. Smooth plastic sheathing shall be polyvinylchloride with a minimum
compressive strength of 7,000 psi and a minimum tensile strength of 7,000 psi. Material
shall be free of water soluble chlorides and other ingredients which might enhance
corrosion, hydrogen embrittlement or stress corrosion on the thread bar. The plastic shall be
non-reactive with the grout and its ingredients. The plastic sheathing shall be gas and
watertight, and resistant against chemical attacks and aging.

Couplings shall be capable of developing 100% of the thread bar capacity and shall be fully
protected within the corrosion protection system.

Cement grout for grouting the rock anchors shall be neat cement with a non-shrink additive,
with a water-cement ratio not more than 0.45 by weight. Expansion agent shall not be used.
Minimum unconfined compressive strength of grout shall be 4,000 psi at time of anchor
stressing, or 28 days. Admixtures shall be submitted to the Resident for approval. Materials
for cement grout shall be in accordance with Section 502.
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(j) Bearing Plates. Steel bearing plates shall conform to ASTM A36. Plates shall be epoxy
coated per AASHTO M284 to a 15 mil thickness. Bearing plates shall be drilled with a
center hole as indicated on the plans.

(k)  Other materials shall be those recommended by the thread bar manufacturer for the
intended use.

CONSTRUCTION REQUIREMENTS

504.07 Rock Anchors.

(a) Method of Drilling and Coring. The rock anchor drilling and coring equipment shall have

(b)

(©)

(d)

adequate capacity. Core drilling, rotary drilling or percussion drilling may be employed as
the conditions warrant, so as not to disturb the existing stone abutment. Steel casing shall
be used to the depth required to maintain an open hole. The Contractor shall provide
drilling equipment including but not limited to rock core barrels, rock tools, air tools, grout
pumps and other equipment necessary to install rock anchors to the size and depth.

The contractor shall determine and modify as necessary his drilling and coring methods
necessary to achieve the drill holes and anchor design capacity. Any rock over breakage,
ground subsidence or physical damage to the Abutment and bedrock foundation caused by
drilling operations shall be cause for immediate cessation of operations and report of the
existing site to the satisfaction of the Resident. The contractor will revised his operations
to prevent recurrence of such damage.

The Contractor shall provide sufficient length of grouted anchor such that the anchor will
develop the test load capacity indicated on the plans, but in no case shall the length of
anchor be less than the minimum bonded length indicated on the plans. Each rock anchor
shall be verified by performance or proof tests. Anchors shall consist of a pressure or tremie
grouted anchor zone (bonded length) in drill hole in bedrock, and a bond-free zone
(unbonded length where the thread bar is prevented from bonding to rock or pile) and an
anchor head assembly.

Drilled/Cored Holes. Drill or cored holes for installation of rock anchors shall be not be
less than the dimension shown on the drawings. Anchors shall be drilled and fully grouted
in drill holes that extend not less than 300 mm (12 inches) below the bottom of the anchor
thread bar.

Drill holes shall be drilled to an angle tolerance of 3% of vertical. Drill holes shall be true
to permit installation of rock dowel without bending the anchor/dowels in any direction. .

Cleaning drill hole and testing. Drilled and cored holes shall be cleaned of all drill cuttings,
sludge and debris before the rock anchor is inserted into the hole. The drill hole shall be
tested for water tightness prior to rock anchor installation, by filling it with water and
subjecting it to a pressure of 5 psi. If water loss over a period of 10 minutes is excessive,
the drill hole shall be consolidation grouted, redrilled and retested.
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(e)

&

(2

(h)

(1)

\)

(k)

M

Anchor placement and grouting. The anchor assembly shall be completely ready for
immediate installation prior to beginning the grout operation. Rock anchors shall be
centered in the drill holes with centralizers.

The grout for the anchor shall be pressurized or tremie placed by injection at the lowest
point of the anchor. The contractor shall determine the grouting method necessary to
achieve the anchor design capacity. For tremie methods, the discharge end shall be
completely submerged in grout at all times. Grout volume shall be sufficient to return neat
grout to the top of pile once the anchor is installed.

Grouting tubes shall be connected to and lowered with the rock anchor. All equipment
used for placing shall be such that it will not damage the polyvinylchloride sheathing.
Grout shall be placed to the calculated depth plus fifty percent extra prior to the installation
of the anchor.

For tremie methods, rock anchor bond lengths shall be grouted by injecting grout
approximately 150 mm above the lowest point of the anchor. Grouting shall continue
within the drill casing until the grout level inside the casing is 300 mm above the top of
bedrock and at least 120 percent of the calculated annular volume of the bore hole is
installed. Retract the temporary drill casing to approximately 300 mm above the top of
bedrock. Pump an additional volume of grout sufficient to create a 150 mm average
thickness grout plug on top of the bedrock.

For pressurizing grouting methods, grouting shall be performed with sufficient pressure and
volume flow to produce a grouted anchor zone of the rock anchor capable of developing the
load capacity indicated on the plans. Approved materials and continuous mixing and
pumping equipment shall be able to produce a homogeneous in-place cement grout of the
desired consistency. All oil and other rust inhibitors shall be removed from the mixing
drums and pumps. Once started, grouting shall be continuous until the rock anchor and
PVC sleeves are completely grouted, unless approved by the Resident. Grout not placed
within one hour of mixing shall be wasted in an approved manner.

Grout Testing. Two inch test cubes shall be made of each grout mix design used. Six
cubes shall be made of each mix design for every 10 anchors installed or per day of grout
placement which results in more cubes. Three cubes shall be tested at 7 days and three
cubes shall be tested at 28 days. Testing shall be done in accordance with ASTM C 109.

The anchor head assembly shall be installed with mastic corrosion inhibitor in accordance
with the manufacturer's recommendations. All exposed surfaces of the anchor and head
assembly shall be protected with corrosion inhibitor at all times after installation.

Each anchor head assembly shall be fully encased by the concrete abutment cap in
accordance with the plans.

If rock anchor thread bars must be cut, no torch cutting is permitted. Anchor bars shall be
sawcut, if necessary, with an abrasive wheel saw, in accordance with manufacturer's
recommendations. Torch cutting of anchors before or after installation shall be grounds for
rejection of the anchor and replacement by-the Contractor at no additional cost to the
Owner.
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504.08 Rock Anchor Testing Procedures and Acceptance Criteria.

(a)

(b)

(©)

(d)

(e)

&)

(2

Each anchor installed shall be tested , as called for on the plans, to verify and establish its
capacity. Performance testing shall be performed on one anchor selected by the Resident.
All other anchors shall be proof tested. The Contractor shall be responsible for maintaining
the structures during testing, and shall provide adequate shoring and bracing as required.

Performance and Proof Tests shall be conducted in accordance with the project plans and
the Post Tensioning Manual of the Post Tensioning Institute except as modified herein:

(1) Deformation measurements shall be made to the nearest 0.001 inches using a dial
indicator mounted independent of the stressing system and referenced to a remotely
supported reference beam.

(2) An Ames dial shall be used to record the movement of the anchor. The dial shall be
capable of reading movement to 0.001 inch accuracy.

(3) In order for proper execution of the test the hydraulic system should be equipped
with needle valve control. The jack load shall be monitored with a pressure gauge or
load cell.

(4) The Contractor shall submit a tabulation of loads, elongations and rebound reading,
indicating times involved, to the Engineer.

(5) For each test anchor which is rejected, an additional anchor shall be tested to the test
load.

The proof and performance tests shall be started only after concrete grout in the anchor
assembly has attained a minimum compressive strength of 4,000 psi, as shown by cube
samples taken during filling operations.

If at any time during testing a failure of any element (jack, rock anchor, bearing pile, etc.)
occurs which results in a non-symmetrical loading condition, the load in the jacks shall be
reduced to zero as soon as practicable. The cause of the failure shall be rectified by the
Contractor prior to restarting the load test.

No performance or proof test shall be conducted unless the Resident is present. The
Resident shall be given a minimum of one day's notice of anchor testing.

The performance test shall be made by incrementally loading and unloading the anchor in
accordance with the following schedule, where P equals the design load: alignment load
(AL), 0.25P, AL, 0.25P, 0.50P, AL, 0.25P, 0.50P, 0.75P, AL, 0.25P, 0.50P, 0.75P, 1.00P,
AL, 0.25P, 0.50P, 1.00P, 1.2P, AL, 0.25P, 0.50P, 1.00P, 1.2P, 1.33P, (Hold for creep test,
if warranted), adjust of Transfer Load. The test load shall be held for 10 minutes.
Movement shall be recorded at 1, 2, 3, 4, 5, 6, and 10 minutes.

The proof tests shall be performed by incrementally loading and unloading the anchor in
accordance with the following schedule: 0, 0.25P, 0.50P, 0.75P, 1.00P, 1.2P, adjust to
Transfer Load. The test load shall be held for 10 minutes. Movement shall be recorded at
1,2, 3,4, 5, 6, and 10 minutes.
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(h)  Acceptance Criteria:

An anchor is acceptable if:

. The measured total movement from the performance test is greater than 80 percent
of the theoretical elastic elongation of the actual free (stressing) length and is less
than the theoretical elastic elongation of 100 percent of the actual free length plus
50 percent of the bond length.

ii. Creep movement does not exceed 0.080 inches (.20 cm) during the final time
increment of the performance test regardless of anchor bar length.

The proof test results should be compared to the performance test results. Any significant
variation from the performance test results warrant making a performance test on the next
anchor.

Any anchor which does not meet the acceptance criteria shall be replaced, a new location
adjacent to the failed anchor will be located by the Engineer, and the Contractor shall select
a new bond length and repeat the process. If regroutable anchors are used, they will be
accepted at full capacity after regrouting and acceptable proof-testing.

Once the bond length is proven by the test described, its length shall be used for all
remaining anchors in that abutment. Production anchors at a given abutment shall not be
installed until the test anchor is successfully tested to 133% of the design load. Any
substandard length anchors installed shall not be counted, either fully or partially, toward
the required number. Only full length, test verified bond length anchors, as required on the
Drawings or as modified by the Engineer, will be acceptable.

504.09 Method of Measurement. Rock anchors will be measured by each anchor satisfactorily
placed and remaining in the completed structure. Additional length required for tensioning or for
replacement of unacceptable anchorage shall be provided at the Contractor's expense.

504.010 Basis of Payment. Unit bid price shall include cost of furnishing all labor, materials and
equipment necessary to complete the work, including but not limited to furnishing equipment for drilling
and coring holes in abutment stone and bedrock, cleaning of drilled and cored holes, grouting anchors and
anchor testing. Payment items 504.905 shall include full compensation for any temporary casings, augers,
grouting operations, drilling equipment, rock coring equipment, or specialty tools needed to install anchor
and maintain abutment integrity.

Payment will be made under:
Pay Item Pay Unit

504.905 Rock Anchor Lump Sum
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Bath

High Street Bridge

BR- 1012(100)X

June 14", 2004
SPECIAL PROVISION

SECTION 525

REMOVAL OF GRANITE MASONARY BLOCKS

The existing South Abutment of High Street Bridge is made of dry laid granite blocks. All
granite blocks found at the South Abutment that needs to be removed for construction of the new
Abutment and return wing shall become the property of the City of Bath. The contractor shall
transport the granite blocks to the City Public Works Garage on Oak Grove Ave in Bath, Maine.
The material shall be unloaded by the contractor in a location directed by a public works
representative. The Contractor may contact Mr. Peter Owen of the City of Bath at 207-443-8357
for further information. The pay for work done to remove and transport granite blocks shall be
included in Item 202.19: Removing Existing Bridge.



Bath
High Street Bridge
BR- 1012(100) X
March 8", 2004
SPECIAL PROVISIONS
SECTION 621

LANDSCAPE
(Plant Species Specification and Quantities List)

The following list of items provides the estimated quantities for use on this project. The
scientific name of the plant material is provided along with the common name in parenthesis.

The contractor shall follow MDOT Standard Specifications for landscape materials and
installation procedures (sec 621), December, 2002.

The MDOT Landscape Architect or his designee will be available to inspect plant materials and
stake the location of plant materials at the time of planting.

Shrubs shall be planted in mulched beds, Item 621.395 & 621.546 1800 mm o.c.; 621.531: 1000
mm o.C.

Pursuant to Section 105.4.9 the Maintenance Bond requirement will be waived for this project.

ITEM NO | Description Unit | Quantity Total

621.395 | Dwarf Evergreen 450 mm — 600 mm con Ea 25
Juniperus c.Sargenti (Sargent’s Juniper) 25

621.531 | Deciduous Shrubs 300mm — 450mm con Ea 48
Potentilla cv. ‘Buttercup’ 48
(‘Buttercup’ Shrub Cinquefoil)

621.546 | Deciduous Shrubs 600 mm — 900 mm con Ea 25
Forthysia Meadowlark (Meadowlark 25
Forsythia)




Bath

High Street Bridge

BR- 1012(100)X

June 14", 2004
SPECIAL PROVISION

SECTION 525

REPOINTING/GROUTING GRANITE MASONRY

Description: This work shall consist of grouting and re-pointing existing granite masonry at the
North Abutment.

Materials:

1. Grout shall contain one part Portland cement to one part sand with an approved non-shrink
additive. A non-shrink grout from the Department’s approved list may also be used at the
contractor’s option. Any admixtures proposed by the contractor must be demonstrated by the
contractor and be approved by the Engineer prior to use. Product data will be supplied to the
Engineer for any proposed admixtures.

2. Epoxy mortar shall be a low modulus two part epoxy resin system designed for the intended
use and capable of bonding in wet and dry conditions. A quartzite aggregate shall be added
at a 1:1 ratio in accordance with the manufacturer’s recommendations. The material shall be
moisture insensitive, of low modulus of elasticity, a gel-like non-sag viscosity and gray in
color. The materials will be subject to the approval of the Engineer.

Construction Requirements:

Work shall be performed when the ambient temperature is above 45 degrees F. Mortar shall be
machine mixed, have a pot life of 172 hour and shall not be re-tempered. Location and extent of
repointing shall be determined in the field by the Engineer. All re-grouting/re-pointing shall be
done in the dry and be protected from washout/dilution when submerged, in an approved
manner. Loose and deteriorated material shall be removed with a small chipping hammer, which
will not damage existing granite. All surfaces shall be cleaned with a pressure washer using
fresh water in order to clean granite of all bond inhibitors prior to re-grouting/re-pointing. Joints
shall be damp but without standing water prior to re-grouting.

Grout shall be as dry as practical and shall fill all voids in an approved manner to within 1% inch
of the stone face. Chinking stones will be allowed in the larger joints as approved by the
engineer. Grout shall cure 72 hours before application of epoxy mortar.

Joints shall receive pressure washing prior to re-pointing. Epoxy mortar shall be applied in one
application 1 % inch deep and be flush with the granite face and according to the manufacturer’s
recommendations. The epoxy mortar shall be of the proper consistency for pointing and an
approved re-pointing tool shall be used.

Exposed Granite shall be cleaned of mortar and grout or other discoloration from the process
after re-pointing is complete.
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Method of Measurement:
The accepted quantity of grouting/re-pointing will be measured for payment by the Lump Sum.

Basis of Payment:
Grouting/re-pointing the North granite abutment including all labor, equipment, materials and
incidentals will be paid for at the contract Lump Sum price.

Pay Item Pay Unit
525.25 Grouting/Repointing Granite Masonry Lump Sum
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Bath

High Street Bridge
BR-1012(100) X
June 14", 2004

SPECIAL PROVISION
SECTION 652

MAINTENANCE OF TRAFFIC
(Traffic Control)

652.01 Description: The following paragraph is added:

The Contractor will be required to provide a traffic control plan to the Highway Construction
Engineer within five days after award for review and approval. The traffic control plan shall be
designed and stamped by a registered Professional Engineer - State of Maine Registration. The
Contractor shall provide a Traffic Control Supervisor who will be responsible for providing
traffic control management in compliance with the contract and the Manual of Uniform Traffic
Control Devices (MUTCD), including supervision of personnel for the installation, inspection,
maintenance and removal of all traffic control devices on the project. No disruption to traffic
will be allowed, except road signing, before the TCP is reviewed and approved by the
Construction Manager and Division Traffic Engineer. The Resident Engineer shall
authorize the presence of any uniformed traffic control officer (Maine State Police,
Town/City Police, or Sheriff) when needed during traffic disruption. Uniformed traffic
control officers will be paid for by the Department and shall not be included in the
Contractor’s contract price for item 652.39 Work Zone Traffic Control.

652.09 Flaggers: The first paragraph is revised as follows:

The Contractor shall furnish flaggers who have been trained and certified. Training will consist
of class and video instruction. Courses will be reviewed by the Department and the Contractor
will furnish the Resident Engineer a list of certified flaggers prior to the start of work.

Driveway Access. Access to the driveways on both sides of the bridge shall be maintained
during construction. If work requires temporary driveway closure, the closure shall be
coordinated with all the owners and approved by the Resident.

652.15 Method of Measurement: This entire Subsection is revised to read:

Traffic Control Supervisor, installation, and maintenance of traffic control devices, will be
measured as one lump sum for all work authorized and performed. The traffic control plan shall
be developed in accordance with Part VI of the M.U.T.C.D. The flaggers shall be paid for under
a separate item.

652.16 Basis of Payment: Traffic Control will be paid for at the contract lump sum price.
Payment will be full compensation for the Traffic Control Supervisor, for signs, channeling
devices, and maintenance of all items used in the traffic control plan for the project.
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Maintenance includes: replacing devices and signs damaged, lost, or stolen, and cleaning and
moving as many times as necessary throughout the life of the contract.

Flaggers shall be paid under item 652.38 on an hourly basis with no additional payment for
overtime. The price shall be full compensation for hiring, transporting, equipping, supervising
and paying flaggers and for all overhead and incidentals necessary to complete the work.

The Lump Sum will be paid as follows: 33% once the final Traffic Control is approved and the
initial controls are in place and certified by the Contractor’s Traffic Control Supervisor. The
remaining 67% will be paid as work progresses. The plan shall carry a 10% contingency within
its Lump Sum price to cover any additional traffic control measures that may be required by the
Engineer during construction. Any measures above 10% will be paid as Extra Work on the
project.

There will be no payment for work done under these two items after the expiration of contract
time.

Payment will be made under:

Pay Item Pay Unit
652.39 Work Zone Traffic Control Lump Sum
652.38 Flaggers Hourly

Page 2 of 2



Town: Bath
PIN: 10121.00
Date: March 15,2004

SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

The following is added to Section 656 regarding Project Specific Information and Requirements.
All references to the Maine Department of Transportation Best Management Practices for
Erosion and Sediment Control (a.k.a. Best Management Practices manual or BMP Manual) are a
reference to the latest revision of said manual. The "Table of Contents" of the latest version is
dated "1/19/00” (available at http://www.state.me.us/mdot/mainhtml/bmp/bmpjan2000.pdf.)
Procedures specified shall be according to the BMP Manual unless stated otherwise.

Project Specific Information and Requirements

The following information and requirements apply specifically to this Project. The temporary
soil erosion and water pollution control measures associated with this work shall be addressed in
the SEWPCP.

1. This project is located within the Lower Kennebec River watershed. This section of the river
has been designated as Class B. Due to the topography and drainage characteristics of the
project area, the resource should not be affected by the work. The MDOT Environmental
Office considers Standard BMP practices to be sufficient on this project.

2. A preconstruction field review is mandatory for this project. The preconstruction field
review shall take place before commencing any work that involves soil disturbance or
potential impacts on water quality. The date and time shall be set by the Contractor in
consultation with the Construction Manager and ENV Water Resources Unit representative.

3. Newly disturbed earth shall be mulched by the end of each workday. Mulch shall be
maintained on a daily basis.

4. All disturbed ditches shall be stabilized by the end of each workday. Stabilization shall be
maintained on a daily basis. Erosion control blanket shall be installed in the bottoms of all

ditches except where a stone lining is planned. Seed shall be applied prior to the placement
of the blanket.

5. Permanent slope stabilization measures shall be applied within one week of the last soil
disturbance.

6. The SEWPCP shall describe the location and method of temporary erosion and sediment
control for existing and proposed catch basins, outlet areas and culvert inlets and outlets.

7. Dust control items other than those under Standard Specification, Section 637 — Dust
Control, if applicable, shall be included in the plan.

8. Permanent seeding shall be done in accordance with Standard Specification, Section 618 -
Seeding unless the Contract states otherwise.

9. After November 1 the Contractor shall use winter stabilization methods, such as Erosion
Control Mix as specified in Standard Specification, Section 619 - Mulch. 1f required, spring
procedures for permanent stabilization shall also be described in the plan. Use of this product
for over-winter temporary erosion control will be incidental to the contract and be paid for as
part of Pay Item 656.75.
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Town: Bath
PIN: 10121.00
Date: March 15,2004

SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

10. Demolition debris (including debris from wearing surface removal, saw cut slurry, dust, etc.)
shall be contained and shall not be allowed to discharge to any resource. All demolition
debris shall be disposed of in accordance with Standard Specifications, Section 202.03
Removing Existing Superstructure, Structural Concrete, Railings, Curbs, Sidewalks and
Bridges. Containment and disposal of demolition debris shall be addressed in the
Contractor's SEWPCP.

NOTES:
1. Any and all references to “bark mulch” or “composted bark mix” shall be a reference to “

Erosion Control Mix” in accordance with Standard Specification, Section 619 - Mulch.
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